Cook County DCPP Project ID: ~ Nolnput  { 347,73
Department of Planning & Policy

69 W Washingfon

Chicago, IL 60602

Date:02/26/2018

To: Cook County, Purchasing From: Cook Gaunty Dapartment of Capital Planning & Policy

118 N. Clark Rm. 1018 69 W Washingten, Floor 30

Chicago, lllinois 60602 Chicago, I, 80802
Work Order Number: 061462.00
Location: DOC - Cook County Jait Complex

2650 S. CaliferniaChicago, IL 60602

Contract #: 1555-14475-MC-SBE18 Portfolio: Public Safety
Contractor: Autumn Construction Services, Inc,
Work Order Title: DOC Restroom Exhatst Fan Replacements
YT £ %

0

Your Work Order Proposal has been accepted for the above Work as follows:

Work Order Armount; $420,349.26 i
Licensing Fee for The Gordian Group |

{5.00% of Construction) . $21,017.46

Tatal Amount; $441,366.72

MWBE Perticipation: $169,840.26

Funding Source(s) _ No Input

Liguidated Damages: Liguidated Damages will not apply

A notice to proceed will be issued which will establ ish the Work Order Start date and the completion date.

The CCOCPP JOC Coordinator

R%w\ | ‘M{[" y 2 5/

Sheila Afkins, Project Dirctor Date Eric Davis, Deputy Director ‘Date
Cook County Depariment of ' Cook County Depariment of
Pianning and Policy Planning and Policy

nOd ksl

Date Ann P, Kalayll, Bureau Chief Date
{Signature required for Projects Over $1 million)

[

Eérl Rﬂan\)ing. Dimctg_u{,/ Date Approved By:

Cook County Department of ™ X S .
Capital Planning & Policy C\é]/\,w ? IL.— 3/l 20l 6
Shannon E. Andrews, CPO
Office of Chief Procurement Officer

Com—

Notica of Proposal Acceptance Page 1 of 1
2/28/2018

Date




Caok County
: zDspar!ment of Planhing & Pollcy
| 60'WWashingtoh
‘Chicago, 1. 60602

Job Order Number:
Jobr Order Name:.

do
Appreved Proposal:

rder Location:

‘Contractor:

‘Constriiction Duraticn::

IZ] ‘County Justificition/Estimate '(onvlded. by=--.?=!¥!z'
: Contractor Evaluation - Project Development '
Cdntractor's Job Order Propesal Package (See telow)

Detatled Scope of Work with Profect Duratlon (Signed by Contrattor)
Prawings {if applicable)
Project Picture(s) Documenting Existing Conditions
Detaiied Construgtion Scheddle (if Appiicabla)
‘Appraved Price Proposal Summary:&-Detall {Signedby Contractor)
MIWBE Subcontractor Estimate, Disclosure of Retained: Partles (Signed by Goniraciar)
Utiization Plan:{Sighed by Contractor)

For Each MIWIDISBE Subcontractor:Letter of Intant (Signed by Subcontracior/Current
‘Certification:Letter

Identification of Subscontractor/Sub-Consultant Form({ISF Form}

‘GOUPE Signiatory Form & Backip

‘Non Pre-Priced/Relmbursable Back Up (f:Applicable)

‘Si:e'c‘lal insurance (it Ap;ilica"hief}':

mﬂma HREREREER

e F-LF

Purchase. OrderPackage Gheoklid ' ‘Page:1.of 1
o 212612018



DEPARTMENT OF CAPITAL PLANNING & POLICY-
SHEILA'V. ATKINS

PROJECT DIRECTOR

69W. WASHiNGTON SUITES000 8. CHICA

$12)/603:0312

| }_)ATE__: “February 27, 201 8

TO: Shannon E. Andrews, CPO .
Office of the Chi¢f Procurement Office

of Commisslonass
“RICRIARD R BOVKIN FROM;
st E)istrict

DENNIS DEER
2nd Distri -
JERRY BUTLER 2.00

Brd Dls‘trfct

STANLEY MOORE
. Ath District.
'DEBORAH SIMS
Sth District

EDWARD M. MOODY

The cost:approval has been reviewed by the Gordian Group;. Department of Capltal
Planning & Poilcy, ‘and Program: Management Team STVIHeery After several revision
we find the pricing to be fair and reasonable. The DCPP Business case has been mc!uded
in the proposal package.

This construction project is in response fo a regueést from the Departmeni of Corrections:
and Department of Fagilities Management which receives: s of condensation not
being exhausted when huindreds of detaineés” shower in. liwsaons 4 5.8 6 daily.

We respectfully request the expeditious processing of this project.

-.-J_b_HN P DALEY:
1t Distrie

If you have any questions regarding this project, contact me at{312) 603-0338:

JOHN:A, FRITCHEY
“12th District

LARRY, SUFFREDIN
13th District

 ‘GREGG GOSLIN
J4th:District:

TIMOTHY 0. SCHNEIDER
154 District

JEFFREY R, TOBOLSKI
16th District

SEAN M MORRISON
“{7th District.

§ Fiscal Responsibility § Innovative Leadership @ Transparency & Accouritability @_Impr_oved Services



Job __Ofda;ugmbeﬂ 051482:00 Contractor: Autumn Construction Services, inc.
Job Order Name: DOC Restroom Exhaust Fan Replacements  -Construction Start Date:  07/08/2018

Construction Amount: $420,349.26. ‘Construction Completion Date: :09/20/2018

[Gontractor Evaluation - Project Procurement

Poor=1, Average=2tod, 5= Excellent. Yes =5 Points, No:="

1-3 proposa
4 proposals:
5 proposals

Project Direc’tor:( ¢ y/ ) .- j‘ (

(Gordian fo answer only questions 3, 6, 48]

Gontractor Evaluation : Project Procurement Page 1 of 1




‘Cook Catnty
Deparim Planning & Policy
189 W Washington
:Chicago i 60602

. . Job Ordar cmtfact
Qook Gounty Departmen: of caputal Planning & Poilcy contracte; Autumn Constructlon Serwces. inc

‘Work Order Number:  051462.00 Date:
i DOC Restraorh Exhauist Fan Replaceménts

‘Supbly and Install exhaustfans for liks kind,
adapters. Supply and install service swit
have bard screens lnsialted Ensure weatherttg

on the and another at the panel) and prbVide
‘gchedales. Contractor will provide final clean up; G o:1 ]
are preferred ifthe correct sizé is Hvallable, Contracter mll te and b
level, Division 1V-26 axhaust fan 36 Teplaced: Division IV (gym)-11:8)
to b replaced Division VI-40‘exhaust fans to be iteplaced

Brief Scope of Work:

alist fans o be replaced Dnnsjon V-36 exhaust fang

Replace restréom -exhaust fans for Division 1V, Varid VI
Spacific Submittals Regulred:

Sketches and Drawings:
Material Submittals:

Scheduling Requiremonts:

Pri¢e Proposal Due Date’ 08114/
Estimated Construction-Start: {OHOGHAS8.
Estimated Conistruction-Completion: {O9/20H8:

Special Conditions: Liquidated Damages will not apply-
Special Instructions:
Comments:
dted Project Duratjon: 10 Weeks o o
Bt & G Yorfis _ M NI s
Eneila Atkins; Project Direator Dals; ' At Construction Sarvlces Inc Daté:

*Ta be signéd by Contractor F:¥inal Scope of Work

Delailed Soope OfWork: ' o T papenert
242372018




Quintin Rembert

From:
‘Sent:
To:

iCe:
‘Subject:

Quintin

Sheila Atkins (Capital Planning)-zsheila.atkins@cookcountyil.gov>
»Monday, February 26,2018 1:26 PM
Quintin Rembert

'Tse, Joe @ C;HICAGO

Atfach the emails with this information

Sent from my iPad

OnFeb 26,2018, at 10:40 AM, Quintin Rembert <Q.Ré

~ Thank youJoey.

an.com: wrote:

ase - Division IV Toilet Exhaust Fan Replacement

Shella and Quiintin, FYl. The two manufacturers, Greenheck and Cooks, were requésted by DFM.

Joey Tse, PE..PMP | SrProject Manager

<image001.jpg>
m: 224~268~?113

ToiTse, Joey <lse
‘Subject: Re: Draft Busir

Case Division IV To:let Exhaust Fan Replacement

Yes, Greeniheck Exhaust fan also will meets the specifications of replacement exhaust fans

Sent from my iPhone

On Feb:23, 2018, at 4:25 PM, Tse, Joey <lise@heery.com> wrote::

Jion, thanks for the confirmation bt Greenheck is still an approved alternative,
rlght? We a[ways want to pro\nde 2 or more options when specifying equipment to

JJoey Tse, PE, PMP | SrProject Manager
<image003.jpg>
. _224—25&?113




Fro .Jlm Q'shea (Facmties Management) [
:iFnday, February 23 2918 3:54 PM

Subject- Re: Draft Bﬂsiness Case - Dnnslon IV Toilet Exhaust Fani Repiacement

Cooks Exhaust fans. There should be no issues with the Cooks exhalst fans meeting the
specifications of the exhaust fans on the mechanical drawings for eachdivision

Sent from my iPhone

On Feb 23,2018, at 12:54 PM, Tse, Josy </tse@

jlm hefore'we send in'the Final Packageto. Procurement ganyou
: -confirm that DFM would like to specify gither Cooks.or
Gr heck exhaust fans for the Dwus:on iV Vand VI project per our

'I-‘gov> ‘Jbsenh Merkef@cockcountvii gov!
il 'ov> Rachard L Milllken

cases..




ﬁom. Tse; Joey
-Sent: Thursday, May: 11 2017 9: 34 AM

Everyone, please see the updated FINAL draftof the Division IV Business
Case which.was imodified to now include the 10 exhaust fans over the
Division 1V gym roof, The 10 exhaust fans was Initially intended to be
eplace rin gymroof replacement but DCPP decided to include
it into this projeet instead of the re-roof project.

Jim if you haven't provided the roof mechanical drawings for the gym
roof to:5. Mechanical, can'you- please ptill the drawings forthem?

‘Quintin, thanks for communicating to S. Mechanical already.
Thanks:all;

MP | St ProjectManager

- 224-268-
iss@heary:

From: Tse, Jce,_y o
Sent: Wednesday, v
To._Quintin Rembert

g

3,20179:27AM




Subject: RE: Draft Business Case:- Division IV Toilet Exhaust Fan
Replacement

Everyone, here are the Business Cases for all 3:exhaust fan projects
includmg the other “Division V Tollet Exhaust Fan Replacement”and
“Division'VI Replace 46 Toilet Exhaust Fans” projects.

-

Jim an Mike €., can you please help with the following?
= o-verify the EF counts per Division.

Need to:identify which ducts have/been wea'therwdamaged 50

we'can have the contractor price 6lit the replacemant or to
internally line ducts,

3. Need to provide contractor with mechanical drawings and
equipment; schedules for them to use:ahd.update at the end of
‘the project.

«Quintin,:can you please schedule the Joint Scope Meeting with the
contractorand invite me and the DFM team? .And please ensure that
the attachied are not shared with the contractor(s) since they are
internal use-documents,

Thanks all.

Subject 'Draft Busmess Case Divisian IV Tollet Extiaust Fan
Replacement

This is a first draft of the business case for the “Division iV Tollet Exhaust
Fan Replacement” project which was walked with the userson
4125{2017. Please provide any:comments, additions.or modifications to
me. Thanks foryour assistance withthe proofread.

4



JD&)‘ T "
<image00 ‘pg>
fm. 2‘24 268 113

Fwill create the businiess cases ,fo;r‘the"jDiV'igld'h.;.V";a'nd Division VI-exhaust
fan projects after { receive coniments on this.

Quintin, can'yoir please select a contactor and set up a time for the joint
scope meeting?

“Thanks-all.

E..PMP | &rProject Manager

§{ this message"} mayt cm'si' T

ent(s). Any unauthorized use,
strlb ' ion of,‘ox relianicd Bn: Eﬁﬁfmessage is.
ror, Or you are no; an quihuﬂze,

<P67 Division IV Totlet Exhaust Fan Replacemenit - Approved Business
Case 05112017 FINAL.pdf>

<P68 Division V Toilet:Exhaust Fan Replacement =Approved Business
Case 5-11-2017.pdf>

<P69 Division VI Replace-46:Toilet Exhaust Fans~Approved Business
Case 5:11-2017, pdf>
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-éi’o’b ‘Order Contract
PPRQVE Pr:c‘q:Proposal Sammary csl

Date: Nevemher 29 2017
Contract Number: 6-14476-MC:SBE16
Job Order Number:

BOC Restropm Exhaust FanReplacements:

Auturin: Ccmstrueflon Servwes, Ine.

$420 349 26

Doc Resiroom Exhaust Ean Re;aiacemams-ALL DINS w-Gordian Ravs: 8 At

Job Ordéi Title:

sa 104, se‘”
; 595 a4

Pr.o.:posa! T — , .$420 vy 26

“This -proposal total reprasents:tha gorfect tatal for.the proposel, . Any-discrépancy’ ‘betweern line totals,
sub-tatals and the prapasal fotal is'dus to rounding of the line totals and substotals,

The Percent of NPP-on t 0»00%
b Ik
ounty Project Director ‘Dale
12/4/2017
Susan Nelson, ' ' Dale
Pricé Proposal Summary - CSI ‘ Page 1iefY

12972047



Job Order Contract
APPROVED - Price Proposal Detaii - CSI

Date: November 29, 2017

Cantract Number: 1555-14475-MC-SBE 16
Job Order Number:  051462.00

Job Order Title: DOC Restroom Exhaust Fan Replacements

Contractor: Autumn Construction Services, Inc,

Proposal Value: $420,349.26

Proposal Name: DOC Restroom Exhaust Fan Replacements- ALL DIVS w-Gordian Revs.8-31-17

Adjustment Factor(s) Used: 0.8589-Normal Working Hours

Rec#  CSJ Number Mod. uoMm Description Line Total

|01 - General Requirements .
_ I

¥ 0122 20 000010 HR ElectricianFor tasks not Included In the Construction Task Catalog® and as $610.26
directed by owner only.
Quantity Unit Price Factor Tatal
Installation 850 $83.50 0.8589 = $610.26

User Note: Lost time: Div 4: 3 days x 1 electr X .5 hrsfday = 1.5 hrs; Gym: 2 days x 1 electr x .5 hrs/day = 1 hr; D5: 6
days x 1 electr x .Shrsiday= 3 hrs; D6: 6 days X 1 electr X .5 hriday = 3 hrs (1.6+1+3+3 = 8.5 hrg)
Category1: Electr

2 22 20 000029 HR _ Bheet Metal WorkerFor tasks not included in the Construction Task Catalog® $2,640.20
and as directed by owrier only.
Quantity Unit Price Factor Total
Installation 36.00 X $85.39° x 0.8589 = $2,640.29

User Note: Lost time: Div 4: 8 days x 2 SM workers X .5 hrs/day = 8 hra; Gym: 5 days x 2 SM workers x .5 hrs/day = 5
hr; D5: 11 days x 2 SM workers X .Shrs/day= 11 hrs; D6: 12 days x 2 SM workers x .6 hr/iday = 12 hrs
(8+5+11+12 = 36 hrs)
Categoryl: HVAC

3 01 22 20 Q00029 HR Sheet Metal WorkerFor fasks not included in the Gonstruction Task Catalog® $7.920.88
and as directed by owner only.
Quantity Unit Price Factor Total
Installation 10800 x| $85.39 0.8588 = $7,920.88

User Note: D4 Equipment Rigging: 3 sheet mefal works for rigaing all new exhaust for picks to roof and removat of old
exhaust fans, [ 3 sheet metal warkers x 8 hriday x 4.5 days)
Category1: HVAC

4 0122 20 000029 HR " Sheet Metal WorkerFor tasks not included in the Construction Task Catalog® $5,280.50
and as directed by owner only.
Quantity LInil Price Factor Total
Installation 7200 x $8539 x 0.8589 = $5,280.59

User Note: D6 Rigging for fan lifts: 3 sheet metal works for rigging all new exhaust for picks to roof and removal of old
exhaust fans. {3 men X 3 days X 8 houss/day =72

hours)
Category1l; HVAC
5 0122 20 000029 HR Sheet Metal WorkerFor tasks not included in the Construction Task Catalog® $6,600.73
___ and as directed by owner only. L R
Quantity Unit Price Factor o 'Tntal
Installation 90.00 X $85.39 «x 0.8589 = $6,600.73

User Note: D5 Rigging For 36 Fans: 2 sheet metal works for rigging all new exhaust for picks to roof and removal of old
exhaust fans. (3 x 5 days x 8 hours = 80 hours)
Category1: HVAG

Price Proposal Detail - CSI Page 1 of 22
14/29/2047



Price Pigposal Detail

Job Oré?e‘f:NgmBer: (551462.(3'0 ] _
Job Ordor Title: DOC Restroom Exhaust Fan Replacements

o S on — — — e —
01 - Geferal Regiiifemient _
6 0122 20 pooo2e HR ‘SheetMetal WorkerFortesks netincluded n'the Construction Task Gatalog® ~ $2640.28
_iand ag diracied by awner oy, e o L
| T T e
“Installation 3OV x $8550 x. 10,8589 = $2,840.29

UserNote; Gym| R||gmg For 4 Fans 3 shast matal workers (ar rlgglng all naw exhaustfans fo-roof and removal ot old

Gategorﬂ HVAC

7 012220 00 0031 ; i $618.88
_ @3 rectad iy ownar only _
- Quantly ' Unif Price : Total
Instafiation, 850 x 8477 x o $618.88
‘User Note:: 1 5::hrs Gym 2 daysx 2 PF“ "B'hrs!day 1.hir; D56 daysxit-
-Catégoryt: General _ L ‘
& 01:22 20 000044 HR tnvestigating Engineer Or Specialty taniF: ghir £2,081:36
teguireiments vF seivices outsiderequicsd architecturiil and engineering

senvices. . : ‘ N e

" Quightity” " iFdcter o ' Total

Installation 30,000 08589 = $2 061.36

‘UserNote: 04 Englneer required forsite-investigation for the: purpose of| praparlng documerts and drawmgs faor parmit
. ] review. Includes meetirigs arid-drawing’ Téyisiofis, 30 Hours
‘Categoryd: General

8 01 .22 20 .00:0044 HR lnvesttgahng Engmeer Or Speclalty. CansultantFor spemal i stigatlng $2,817.08
requlrements or services-oulside required archifectural and engmeung
‘seniices. ‘
Quan’alty ‘ Unit Price;  * Factor
Inataliation

$80.00° x 0.8589 =

User Note: D6 nainger faquired.

Categoryl: General

W of 22 20 00044 HR $2811.08
‘requlremen!s of serwcas pulside requlred
‘gervices, ) :
Quantity UnitPilcs Total
Installation 1 $80.00 % = $2611.08
Uger Note: D5 Enginer required for sité invasilgation for'the plirpose of prapaling docomntsiand drawings for permit
review includes meetings and-drawing. revisions, 38 Hours
Categoryt; Gemeral L _ .
11 0122 20 o044 HR “i'nvest'ig'ai‘ing Engineer Cr Spediafy GonsullanitFer spacial investigating: $755:83
: e IR requirénents or seiyices otifside Tequired architectural 4nid sngineéiing
services.
idantity, Facior S Total
Instaliation THO0 .y 08589 = $755.83
‘User Note: Gym Enginegr requrred for siteinvestigation for the purpose of, praparing doduments apg drawings for.
permit review Includes meelifngs and drawlng ravisions. 11 Hom's
Categoryl:  General |
Price Proposal Detall:- G ’ ' Pags 2:0f 22

1i/zeR017



Pricé Proposal Datall - CS1 Conti

Joh Order Number:  051462.00
Job éi'iifér Titie:._ DOC Restroom Exhaust i’an Replacements

Reck CSINumber Mod.  UOM Dascrlpuon' ' Line Total

40 To 45 Ton LRt Hydratilic Cranie Witly FUTime
Guapilty "~ UnitPrige Factr Total
o 400 % *$1,88845 % 0.8588 = §6,419.28
Usef Note! 'DIV:4'- 26 Faris:'Crane Lifts ofie &t gdch comérof building and (1) in celiter.of bullding plus: {1y daysfor
wremoval-of existing squisment-and demo materials = 4. days

12 01 22 23 Do.0B18

Categoryl: General

13 -01.22 23 oboe1s DAY"  40°To'4s Ton'Lift Hydraiilic Crarie With FUl-Tjie OpeFtor $o,628.97
iy UmFes ey s o
installation 500 .k $1,86846 B0.8880 = $9:628.82
User Nete: ‘DIV 538 Faris; Crdne Llﬂs (1) day abeachcommer . (1) daysincenter of bullding + (1) days far renioval of
exisling squipment and:dero materials, (4+1+1x8}
Category1: Gen_eral _
14101122 23 000618 DAY 40 o' 45 "I‘ on Lﬂ‘l Hydraulic' Crang With FullTine’ Oparatur :‘;_s__qiaze.ez_
' Clantlty Unit Prica” ' Total
Instafiation BOO $iBa84E g’ = $9,628.82:
UserNote: DIV'6 40 Eans: Crane Lifts one ateach, buﬂdmg comer and (1) incaritarof bu:lding Plug )y toremove demo
fang-and matefials = 8 ddys total,
iCatégory1: General
A5 0122 23 000624 DAY 60 To 65 Ton LRt Hydalic: cfana With:Fuli-Time Q;:érator ' EEBT: 45
Quantuty T UnitPrice Factor Tetal
Installation 3,00 X $2 201 08 x 0.8588 = $5 671.45
‘UserMote; Gym: 11 Fans Grane Lifts 2:days plus one day'for ramgval of xlshing demo materials and equipment; Larger
_ &rane required diis to liighter access to-gym foof
Categoryq: General _
6 01 22 23 Qo.0886 DAY 8-1/2:Ton Capacity, 16"Bed, 4 x 2 Fiat Hed Truck b Full-Tine Truck Driver ' o $2,002.69
uantity: Unit Price ' “Fadtor ' '
Instailation 300 % $81216 % . 08589 = $2,082,69

%ﬁgan}lq’ﬁa Gy 11 Exhaustians: atnredfstaged offsite and brought to:DGG as'tdgiired foreath day’ ‘crane lift plug
‘derno refoval days =3 daya fotal,
Categoryi: Genoial

17 01 33 23 O00sSE " DAY 6-i/2 TonCapaclly, 16" Bed, 4 x 2 Flat Bed Truck With: $4,185.39
Quantity Unit Frice: Tofal
instaliation B0 & $81216 5 $4,185.39
DB Exhatisi fans equiprosnt will be staged offsité and breught &' D0GC ds's Grisgth day of rang Ut
phis demo removal day. = 8-days felal
Categoryl: ‘General . N e
fg 01,22 23 000886 | DAY &4/2 Ton Capacity, 16" mé Track Difer. . ... . $4.485.99.
Quantty " Fauter T
Instakiation 800 x . 0:8589 - $4,185,399
UgerNoté; D536 Exhatist faris slorad/stagad offsite and:bidifght o ooc asrequired for each day cranelift plda'démo
remeval days = 8 tofal
Category1: Gangral _ o o o -
Page.36f22;

Fiice Proposal Detail ~G8I
- 11/29/2017



Piice Pioposal Detail - CS) Goliiniiesis

061462.00
DOC Resiroom Exliﬂ.’aL'}S;.Fa_n'Réﬁlac'éménts

_ Line Total

Mod.  UOM  Description

'6:1/2 Ton Capacity, 16" Bed, 4 % 2 Flat Bed Triick With Full-Tie Triick Driver
T Quantly UnitPrice. TFactor
4 90 X $818. 15 X A, 8589

g a-ramovat days

Catgoryt: General . . _

.20 of:31 83 000003 EA Miniini Labor Cost,2 Pefon.Ci
o Quantity

Anstallation 400 x ]

User Note: D430 minx'8 daysx (2) 2 person. crew =18 hours

Factor
X 0.8589 = $2,265.85
iuates'to;(4) hallf day'(4 hour minj labdr charge

;Categow1 Gederal L ) _ 7
Tt 0131 33 coooey EA Minimum i.abarﬂosl 2Person CrewSize . T s4065.85
'Hk Quantty UnitPies . Factor " Total
ms'ta'lfation 400, $659.52 ¥ $2.265.85:
‘User Note: DX

N a.llow.. ."or.ker,s._upiomf
=:Gateqory1- General
22 0131 33 000003 EA Miniriur Labor Cost, 2 Person Crew Size ' - O $oes. 55"
T uanty. Unt Price Factor T Teml
Installatin 400 x $859.52 i u.Bs8Y: = $2,265.85°

User Note: D530 minutes x 8.daysx (2)-2 person craw = 16 hours iotel. Equates o (4) haif day (4 hour min).charge;
This fs'for 1661 ¢héck-in aind chetk-out, seduiity lost tinjwaiting forascbits naeded to Unluck doors:and let
workers or roof.

EA Minlthunt Labor Cost, 2 Person Crévw Size - $1,699.39
Quantity Unit Price” Total
Instaliafion 800w $650.52. $1,699,39
Usér Note: - Gymn 30 Minutes X & ddys'x{2).2 person crew'= 12 totirs total egi (3} haif- days.(dt hous mtn charga

“Thisfs fof tool:chacken and check-oiat, secufity lost time walting fof e56o
‘allow workers ofito roof

Categoryi: ‘Gereral

24 0f 71 13 000007 EA 40To50TonLiftMove On/Of Cosl, Truck Mourted Craneliicludes defiveryand.  $464.70
. pickap;

Quantity Unit Price: " Faclor o “Total
Inatsilfation e x 3IMA5 x 0,8589 .= $464.79
UserNote: D4 Grane will remain oh-site in seciied area overmight

- Gategoryt:  Geheral
28 o1 7143 000007

EA " ‘For>30 To 60 Miles Radius, Add o i ' $116:20.
R o
$116:20

Quantity Unit Price
Instelllation 100 ik $13528 x

Gen_era!

Price. Proposal Detail -GS ' ' " Page4 of 22
11292017



26 01 71 13- 00 0007

General

L D.escr'i:h'tibn

EA 40 To'50 Ton Lift Moye On/Of Cost, Truck)

‘plekinp:

anelncludes defivery arid

Quanﬁty . ‘Urii't"_i'?_‘r:fce'
Instaliation 6 x #54115 &
Usar Note: D8 Crane will remaln on-site'in' sebured arsa bvernight

Factor
0:8589 ¢

27 6171 13 0010007

“Categoryf: Geveral

0021 EA  For 530 TG0 Miles Redius; Add

f1$1 16.20

Fadior
ciages -

Gy
Instaliation 1000

1

Tatal
$116.28

28 .0f 71 13 0o 00n7

s Crangineludes delivery and

EA 4076 50 Tor'Lint Move OnfOff Cost, Triick Mol
pickup,

$ae479

‘Quandly UnitPride " Fasler

Total

Gatégoryti 'General

e« $54115 G589 = $464,79,
User Note:: GYinCrang Crane will remaln on-sita in securéd area overnight
&8 o7 1300 dowr 0021 EA  Fors30To80 Mies Radius, Aud $118,20
Quantity Unit Price ot
neelaton 100 #1529 % = $116:20

3 8171 13 000007

Category1: .General

User Note!

EA 407050 Tan Lift Move On/OH Cast, Truck'Mounted Cranslncludes dallveryand
“pickip:

$484.79

‘Quantity Unit Price.
100 x 5445 %
i D5 Grane will remalivon-site insecured arsaovermight

Installation: 09580 =

31 01 7% 13 000007

Category1: General

EA For.>30 To 80 Mites Radius, Add

$116:20

Factor
08585 =

Unit Prica”
$13529 x

Qisantity

Inataltation 100 X

:-‘l.'otal
$116.20

37 0174 19 0DO01E

Categoryl:: ‘General

EA 20 :GY'Durn;_is:ter.' {3:Ton) “Censtruction Dehr;ls":lnéiuﬁé‘é‘ﬁell_&erybﬁdi.lmpstarf '
rental cost, pitk-up cost, hauling; aind disposalfee. Noi-hazardous matertal.

sads a7

Cuiantity " Unit Price Factof
100 x $484.40 . 8589 =
‘Pumpster required for the removal of-alt Hackifig material.

dnstallation

Usarote: 1

E: pté[
$308.87

330174 49 000015

. 20GY Dumpster.(3 Ton) "Construction Diebrisilncludes delivery of dumpster,
fental cost: pick-Up-cost, hatling, ant! disposal fee. Non-hazardous mateiial..

‘§308.87

Quantity Unit Price Factor
Installation 1000 $484.40 08588 =

" Fotal

$398.87

Afser Note:

D8 1 Dumpster requiled for ina remaval of all packing malerial.

Price Proposal Detall ~CSI.
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Frice Proposal Detall - CSl

Job Order. Number:
Job.Orider Title:

(51462.00
DOC Restroom Exhaust Ean Replacements

Reg#  CS| Nuriber

Mod.

%

"U'OM Descriptien

A 20 CY Dumps{er (3 Ton) “onstnuction; Debns“lncll.{des delivery of dumpser,

" LineTotal

$360.87

__‘réntal cost, ptck-up cost-haliling, aﬂddlsposal fee. Non:hazdidoiis material; e

Quantity Unit Prica " Faclor Total

Tstaliation 1900 x $484.40° 08589 = $398.87

User Notes. {051 Dumhpsier reguired fof thé rameve
5 01 74 19 000015 EA' 200V Dumpster (3o “C $3
gental cost, pickp cost; haulin posal fee Non-hazardous materlal
Guantity Fagtor, Total
Installation 100 x. $464 40 0.8589. = $398.87

Category1:  General

User Note::

‘Gym 1- Burnpster ;équira'd for the refmoval of all packing fidtérisl..

‘Subtotal for 01 - Gerieral Recuirements:

$91,369.91

36 05-05 23 001184 EA 12224 % 1-474°, Hox Wastier Head, Teks@ﬁSeifoﬂﬁﬂg Saraw 31,444,680
' ' ‘Quantity UnitPrics F actor Total
Instaliaion B8O x 292 88 = §1,444.:60
User Noter: D5:38 Fansx B screws:porfan plus 8 5crews par 160f curl adapter 38 X 16.= 576)
Category1: HVAC ‘ e
"37 0505 23 ‘00164 A 1224x 114 Hex Washe: Heac{ Taks® 5 Self Diiling Screw 8180841
‘ .Quanﬁiy Umt Fnce “Factor Total .
Instaltation 640:00° $282 % 0:8589: = $1,605:41
Dagt Nota: D& 4D fans x 8 strevws parfan p]u‘s:s. acraws far m_oi‘éuj'bfjaiigp’iérsf—:_493{ 16644
Categoryl: HVAC o - _'
38 06 05 23 001164 EA 12:245C1414%, Hox Washer Head, Teks®'5 SeltDriling Serew. . 3683.16
Quantily Unit Price 7 TFadtor “Total.’
Installstion 0600 x $267 x o858e = $993.16.
User Note: -Gym 11 Fans x 24 screws per fan plus: 12 soraws per robf curk adapter {1 1x'38 =388}
Cafegoryt: HVAG o
39 0505 23 001188 EA $1.189.82
Quantity U_n;t Prica  ‘Faclor “Totat '
“istatiation 41800 % $3.93 % 0.8588 = $1,189:82
User Note; ‘D4:26{ane’x B acrews per fan plus B each for raof qur adapters = 26x16'3 416
Catégoryl; HVAC _ .
40 05 05 23 001387 EA /8" \nside Diameter, Zing Plated Stesl; Low Cafbon Fiat Washer $43.98
Crantity UnitPrice Faclor Trotat
Ingtallation BI040 x 5008 0,858 = $43.98
User Note: D840 fans x'8 washers perfan plus § washers for roof curb adaplers-=40.x 46 = 840
Categoryl: HVAG
41 05 05 23 001367 EA 3/8“ Inside Diameler,. Zing Plated Sitesh, Low Carbon Flat Washer $27.21
Quantity :Unit Price Facior Totat
Instafiation 396.00 1% $0.08 ¥ 0.8580 = $27.2%
User Note: Gym '#1°Fans x 24 wastisrs per fan piué::i12 Veashers'per roof curb adagiter {11°x 36 = 396):
‘Categoryt:’ HVAC
Price Proposal Detall - €SI Pago®ol.22
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{Price Proposal Datail

| Continues..

Job Order Nimber:  051462.00
Job QrderTitle:  DOG Restroom Exhaust Fan Replacements

Lina Total

RecH CStNumber = Mod. .UOM Description

47 05 0523 001387 EA /8" lnsh e Diameter, Zinc Plated Stéel; Low Garbon Fiat Washer $a0,58
Installation 578.00 % 008 x: 08588 = $39.58
Usor Note: ‘D538 Fans x 8 washers per farrplus 8 washers: per roof curb adagter 36.x46.= 576)

Gategoryt: HVAG
43 0505 23 DO13ET EA. 38" inside Diameter, Zind Plated Steel, Low Gerbon FlatWasher s
B T T T T
Installation . 806w $o0s . 0.8589 = $28.58
User Note: D4 26faiis x 8 washersper fain plus 8 ack for ool elrb atlaplers = 26318 & 418

Categoryi: HVAC

——— - = s . : SRy v
07 - Thermal And Molsturs Protection ' ' I
44 07792 1% 000015 o

% 1" Joint, Sillcons Sealant And-Caulking $1,483.99

: Quantity - UnitPricé Fadtir T otat
Tristaation BT S $110755 % 0.6589° $1,483.99

“User Note: D4 267ans x § LF each.= 488 LK

I

Categoryi: HVAC e
45 07 82 13 000016 ELE"  1"x7" Joint, Sliicone Sealant And Caulking §837.12
~ Quari{i'ty T Unif Price. T Faclor . . - Total .
installation 088 % $3,107.55 x 0.8589 §8ATM2
UserNote: -Gym™1 fans k 81f per'each = 88

i

n

Categoryl: HVAC e _ : _ . . _
46 07 B2 13 000015 CLE "X 1" YRt Siflcone Sealant And Caillking, , §3,045.08
' Quantity Unit Price” ClFader “Total
iInstaliation 350 x $1.907.55 x 08580 $3,044.08

User:Note: -D8-40:fans % 8 L'F per.each:= 320 LF

i3

Categoryt: .HVAC
47 07 82 13 000615 CCLF 1%t Joint, Sllicone Sealant Andl Cavlking - ' - T e279967
. T Quantity OnitPrics Fattor N Tolal
Instatlation 288 x $1,107.65 10,8589 $2,739.67
{lser Note: “D5.36 fains % 8 If per gach =268

Category1: HVAC

aistare Protection:

A ;$811 0436

48, 23105 63 000040 2" Digmeter identification T4y, Brae $365:79:

" Quantity U UnitPres Factor ' Totat
|nstanation 6200 $848  x Ga5e8 = $365.79

User Note: [4-Fan Tags 26 fans ¥ 2 per fan =52

_category1 : HVAC ,,,,, RURE—— ..,A ,. e

Price Propbsal Detall - TSI 5 . Page 7 of22
1A/2972017



Price Pioposal Detali - C31 Contly

Job Order Number:  051462.00 ‘
Job Ordsr Titie: DOC Restroom Exhaust Fan Replacements.

Reckt  GSINumbéF Mod: UOM  ‘Description
a ' ing (HVAC) |
2" Diameter Identification Tag, Brass
Quantity = “Unit Pics * Factor T Total
Ingtallation 200 x 819 bses = $154.76
UserNote: [Gym2 perfan x 11 fang=/22

$154,76

‘Categoryt: HVAC
/50 .23 05 53 00.0040 EA

Identification Tag; Brass
Ouiantity “Unit Price Fatior
Thstallation 8000 x $8.19 08580 =
User Note: D6Fan Tags 2 per Farix 40 fans = 80 ‘

Categoryt: HVAC . o . L s L
&1 2306 83 000040 EA  2'Diémeteridentiication Teg, Brass $506.48°
“Quantiy Lnit Price " Faoter '  Total
Instailation 7200, % 849 o 08588 = “$506:48:
‘Usér Notes: D5 2 per fanx38.fans =72

Category1: Electrical
52 23 05 93 000006 EA Balancing Roof ExhaustFan S | $5798:57
T Quanty, Trit Prics. Factor ' i Tolal
instalfation: 2600 x $25086 x 08589 = $5,798.57
User Note; D4 Testand Balance of 28'fans fo confiri e cf exhaust regulrerments

Categoryl: TAB . _ & - & .
53 23 05 93 000006 EA Balaricing Roof ExhaustFan $8.920.68
© Quaniity Uriit Price - Fagtor  Total’
Installation 4000 % £250.68] fes89 = $8,920.88
UsérNote: D Testand Balance of 40 extaustfans to.confimr efm expoust as-perrequirtments.

Category1: TAB
54 23 05 93 000006  BA  BalancingRoof ExheustFan -  $pA453.24
) Quantity — UntPrics Factor T owl
‘Installation 100 x $250:08 0:8589 $2,453.24
Ussr Note: “Gym Test dnd balance ot 11 fans terconfitm ofm xhaust requiredriénts are met

Categoryl: TAB
55 23 05 .93 000008

~'Balancing Rosf Exhavst Fan : ' $8,028.7%;
" Quantity Uriit Price Factor ~ Total
Thatatiation 36,00 x $o8088 ¢ 0:858¢ $8,028.79
User Note: .06 Test and balance of.36:fans 1o-confirm ¢fm.exhaust requiremenis

Category1; TAB _
‘56 23 .05 93 000018 £4 Balancing HVAG Duct System, Celling Helght »12' Supply, Retdn, Exhaust, T s7434084
Re:gisterAﬁd.Difquer, v s o
Quantity “Unit Price Factor '
Installation 8000 -k $108.20 .8589 = $7,4348
Usst Note: D6 ‘I_'_e_st a'qd-balarice at atregisterlevel (2 point localions.on éach exhiaust:system’ 2 x40 =80 to'confirm
LOFMpetdocuments et

‘Categoryl: TAB

Pricé Proposal Datail -.CSI ' Page f0f22
1112012017



Probosal Dietall - CS! Continugs.,

Job Orgter Number:  051462.00

- DOC Restroont Exhaust Fari Replaterments

Rect CSINumbsr

87 23 08 93 000016

Categoryt: TAB

User Note: D

Balancing HVAT Duct System, Csiling Helght 72" Shpply, Retum, Exfiaust.. $4,692.52
.. ‘Reagisterand Diffuser’ _ o _ N . o .
Quantity Hnit Price, Fagtor Total
‘Intalation o B200 x $108.20. % 0.8589 = $4.832.51
4 Test and batance at 2 1ocations oh each xraiist system o sarifirm exhatist CFM atregister level=26%
R =52

|68 2365 93 009016

‘Citegory1: TAB

' Balancing HVAC Duict System, Celing Helght >12 Supply, Retum, Exiaust, -$6,601.17

Register Arid Ditfuger _ e .

- Quaniity : JUntt Price Factor Total
Installatich 7200 x $108.20 0:8569 =" $6,691.17

User'Note: 5 Tasf & ‘at(2) leceitioris'on ‘each of (36) exhiaust systefat alisgistortevsl: B

59 23 05 93 000016

Categoryt: TAB

EA , Refun, Exhaust,

Faghar
8588 =

Installation 2200 x
UserNote; Gym Test and balance at (2} jecations.on each.cF {f
112 22)

‘60 23 05 23 oo odez

Categoryt: Eleétrical

EA. Install And Wire Exhausi Fan DO Conlraiiartor stop-and status, 15,9

Quantity, UnitPrice “Factor ' Tetal
instaiiafion. 000 % B43581 W o $13.459.96
Dsnibltich: 3600 % $761% % = $2,44858:

‘UserNatg: DS Tainp sortral donriettions k48 fars

81 23 09 ‘23 1000092

Category1: Elactrical

EA Tristall And ' Wirs Exhaust Fay

Installation
Dempolition ; X

UserNote; D4 Temp Contrel Conngction. perfan . x 26:fans

52 23 09 :23 000092

Category1: ‘Electrical

EA Ihstall And Wire Exhiust Fari DDC ControlStart or stop:and:tats.. $4,860.94:
T Quanfly T (nik Pride ' Factor o Tkl

100 x 435 x 08580 = §4,142.77
11.00 $7949 % 08589 = $748.18

63 23.09 23 00:0002

Elgctrical

it Bric “Foial
8435291 X 10,8589 .= $14,056.51
$79.18 580 = $2.720.85

Quanity
natallation 40.00
Demotition :40:00

Price. Proposal Detail - GSI
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JobOrder Number:  051462.00
JobOrderTitle.  DOC Restroor

Rec#l. ' GSI ﬁw‘nbpr: o Line: 'Eoial

$1,402.64
Dpening)

Quantity UnitPrics “Facor Tolal
Anstalistion 2200 % §74:23 ¥ 4.8589 = $1402.64

User Note: 'Gym 1¥:fans % 2 sfeach for Biid cagefscrean for fans
Category1!: HVAC

SF° Hinged Mesh Screen For Wall Propelier Fans, 4% 4" Framé (8 01 Ean 1$3,315.32
Opening) -~ o _
Quantity - Unit Price Fagtor Total.
Installation oS00 W 7425 x 08589, = $3.315:32
'!j!:g_er Note: DIV'4.26'Fans:x 2 &lea for Blrd cage/scréer for fans '

‘Categoryt: HVAC
66 2334 18 ‘000224 SF

$5,100:49

| : Telal
Instafiation BO00:  ix 2 i« 08589 = $6.100.49.
‘Usiar Note, Div.8:40 fans x:2'sf per fans for:Blrd cagalscreen forfana

Cateioryt: HVAC.

87 2334 16 000224 SF Hinged Mash Soréier For Wall Propelier Fans, 1t
:Opening) — T
Guantigy Unit Price Factor Total. )
Instaitstion: 77200 % $7423 x 08588 = $4,500.44
UserNate: Div'5: 36 fans'x.2.6ffea for Bird cage/screen for fang

“Framé (SFOfFar $4,500.44

Category1: HVAC _
68 23 34 123 G0 0004 -EA

7% HP; 863 CFI.AL 1/4" Staljc Pressure, 17% X 17" Base, Difect Diive, $2,314.9¢
Aluminum, Centrifugal Roof : terThroa spead moler,.
Quiantity
Installation 400 x
Demaliian 400 x
User Nofe: D4 Reduired for the tellets and showers; {E-6)

Fantal Total
o868e = $1.871.17
0.8589 = §443.78

Categoryl; HVAC o
B9 23 34 23 000004 0506 EA  For12" Roof Curb,Add: - $454,32

Quantty UntPrigs:  Faster ToE

Jnstafiation 408 g $13224 x ‘0;4580 =i $454.32

| rneeded for naw fan,

N User Note: -
Catogory1: HVAC e . * e L
70 2334 23 000004 Btz EA  ForBackdmt Damper, Add - - $208.71
. T Quanity Unit Prica . ﬁégfor_ ' Total
Instatation 400 % $68.90 i 0.8584 = $236.71

Caagoryt,_HUAC _ |
71 2834 23 000004 05200 EA For Damper Motor, Add 40092
- “Qlantty | Uniteiica Factor ' Towal
e STBBD—  EsEE $400,32

Categoryli HVAG

Price Proposal Detal - CSI




iPricé Proposal 1 Continues..,

Jobi:Orilei Number: 951 46200 _ _
Job Order Title: DOC Restroom Exhaust Fan Replacements

Rec#  CSiNumber Mod.  uOM  Description

23 = Heating, Ventilating, And Air-Conditioning (HVAC)
; 604’ EA

418 HP, 883.CFM AL 14 Static Pressure;
Aluminum, Centrifigal Rost Exhauster

¢ e BB i stssim

17517 Base, Direct Drive,
Fee-speed motdr,

Lins Total

$7520,56

Quantity
1300 x
13,00 X
UssrNote: D573 exhaust fans ihat requite §00 cfm. {

Anstalidtion

Categoryt: HVAG

Unit Price
354484 &
$12947 %

Factor

08588
0.0589 .

Total
$6,081.28
$1,48227

73 :23.34 23 -00.0004

$1,476.55

‘nstaliation 300
‘Usor Nijte: turb adaptof reqired
‘Categoryl: HVAC

Factor:

0.8589. -

74 23734 23 <00 G004 0812,  EA For Backdiat Damper, Add

$760:32

“Quantity
Irstallation 4300 x
Category1: HVAC:

Uit Price
gesa0 x

Factor.

08588 *

Toa
$760.32

75 23734 23 00Q004 105200 EA.  ForDamperMotor, Add

8130103

Cuantity
Installation 13.00 X
Categoryt: HVAC

Unit Price

$11682 5

Factor

04585,

.

76 2334 23 000004 EA

178 HP,:863 CFM AL /4" Slatic Prassure
- Aluminum; Gentrifugsl Roof Exhizust

féd spesdmoton

Quantity
ingtallation 4000 K
Deriélition 400 x

UserNote: Gym 4 exhiaust fans that requiré up to 60D cfim’ (E-1, E-3; E+5, E:5)

CategoryT: HVAC

Uniit Price
$544.64. ¥
2697 %

Fagtor
0,8589

08589 =

Total,
$i,871:47
§44378

77 2334 230000004 0808 EA  Fari12¥Rodf Curb, Add

$454.32

. Quantity
fhsfaliation 400 %
Usier Note: ~curb adaplor:required
Categoryt: HVAC

Linit Price
$13294

Fator

0:3589

Yotal.
$454.32

78 23 3423 000004 0512 EA

For Backdraft Dar’nper. Add

Quantity
lnstallation 4.00 X

GnftFrice
$68:90° %

Factor
0:8589

“Total
$236,71

Categoryir HVAC
" 78 23 34 23 00°0004 a870

$400.32

Installation %

Catégoryl: HVAC

Uil Price
§i1882 «

Tetal
$400.32

Page 11 of 22
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Price Proposal Detal s O8I Continues.,

Job OrderNumber:  D51462.00

Job Order Title: DOC Restroom Exhaust Fan Replacements

Rech G| Nuriber:

23 « Heating, Ventilating, And.Ail _
80 23 34 23 00000A EA

Line Total

$9,838.50

‘Instaliation
Démelition

%,
i

+ - UserNote: D817.exhaustfans EF-1,2,3,4,5,8, 18, 20,21, 22,23,

$544,84
$129.97

X

¥

Fagtor

[0BERY =
§.8589 <=

b8! EA For 42" Raof Curb, Add

Quantiy
‘nstafiation e
User Note: curb'ddaptor required
- Categoryt:: HVAC

Unit Price

$132.24

Faclor

0.8589

$1,530.58
S ,

$1,006.09

82 93 84 23 000004 0512 EA

Instaliation 1706 x
‘Categoryt: HVAC.

“nit Prices

*$68.50

Factar
0.8589:

Tolal

:$1,006:03

83 2334 23 000004

$1,701.84

Gyantity
Iristallation : 17.00 i

Unit Price

§116.52

x

Factor

0.8588 =

Total
$1,701.34:

34 23 000006 EA

14 HP, 1,374 CFM AL 114" Static Pressure,
Aldminurs; Cenlrifugal Roof Exhaus’tsr

7% 18" Base, Direst Drive,

$11,879.70

Quaritity
ristaliation: ) 1400 %
Demalitian: 1406, %

UnitPrice

$818.11
15160.84

UserNole: D4 Exhaustfans véjirdd for the Cells. (E-3, E-4)

Categoryt; HVAC

%
%

Total
$9,837.45
$2,042.26

.85 2334 23 00 0006 EA

$1,628.07

Installation;
UsarNota: :roof curb-adaptar
Categoryl: HVAC

" Unit Price

i$185.39

Faclor

0.8569 *

“Taotal
$1,628.01

86 23 84 23 000008 0.5.:’]?3'

EA For Backdralt Dan}pef,,i?f\'dd

$900.52

Quantity
“mistallatioh 400y

Unit ﬁfi_ce
$74.89

Faclor-
085680 =

Tatal
$900.52

$1.401.11

S
' ' Guantity
nstaiiation 1400 ¥

For Dampér Motor, Add

Unit Price.
$116.52

Factor
08589

“Total
$1,401.11

3

Price Propdsal Detall <G8l
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Prica Proposal Detail

Job Ordei Number:
Job Order Title:

+051462.00 _
boe Ré$t;porq Exhaust Fan:Replacements.

Bl Gontinues.,

Rec# 0S| Number

Category: HVAC

UserNote: -

113 HP, 1,005 CFM AL 174" Staic Pressure, 2
AR nuﬁm _Centrifugal Roof Exhilister

d '-:'Easg,..bi‘l"ect. Drive

1$5,200:30

Instellatior
Darflfion

Quantity Unit Price
500

500 x

for,R.g_ot Cu_ﬂ_? adaptér hissing un..tnis,itgmzz; b_ook

$1,023:54
$-1 87.38 ¥

Factor
0:8580:
0. aSae

"

Total

$4,395.50

$3ﬁ.42q

83 2334 23 DOGGD?‘

Category1: HVAC

~'0620

EA

Fot Datnpér Motdr, Add

Inslallation’

" -Quaniity Uit Price

500 %

$116.52 %

Faclor

0.8589

B0 23 34 23 000007

Categoryi: HVAC

User Note:

EA

Aluprinum; Cenfrifigal Raor Ex

173 HP, 1,905:CFM At 1/4% Staltié: Pres
e

Instalistion

Demolition

Gym'S éxtaust fans that require 'y

Quantity UritFros
5000

-5:00

$1 028,54 ¥

“Factor
68588
0.6588

1l

$4,39550.
$B04:TY;

0520

EA

 ‘For Damper Motor, Atd

$500:40

installation.

Quantity
BOD ¥

Unit Price-
$116:52 %

Factor:

08589

Total
$500:40

97 73 34 25 DD'0008

Categoryt: HVAC

User Note:

EA

412 ‘-!D, 3,9?' CFM ‘u T S!a'ic Prassure, 22"y 20" Bass, Dirsct Drivs,

B12:834.11:

instalfation

‘Dernolition
D5 For-the schetuled exhiavstfans ba&man 2,000 and 3,000 ofm, {(E-5, E-7, E-8, E+8, B:10, B 11)‘

Factor

0.8888 =

0.8589

[

93 23 34 ‘23 oooous

Categoryl: HVAC

0508

Liser Nota: .

EA

For 12" Roof Chitb, Add

$11328 ?5-

Installation

" Quaritity
1100 x

cufh adptor need

. nit Price
$14884 x

Facter

40,8589

“‘

Total
$1; _328-.-:?5

94. 23 34 23 000008

Category1: HVAC

0514

‘For Backdraft Damper, Add

$601.84

installation

Quantity
.00 %

584 88 x

Factor

08589

"

Total
$8071.94

95 ‘2334 23 000008

Categoryi:: HVAG

0520

EA

For Dampai Motor, Add

$H100:87

Unit Pride

Eacior

*

Totdl
$1:100,87

Price Propasdl Detdil - ©8]
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Job Order Number:  051462.00
dob OrderTitle:  DOC-Restroom ExhaustFan.Replacements

ﬁec# CSi ﬂymbb‘rzn Mod.  UOM .=.Dbs:ér_lﬁilbn o & o Line Total

ng, Ventilating, And Air-Conditioning (HVAC) ‘
96 23 34 23 000008 EA {12 HP, 5,072, CFM At1/4" Static Pressure;
i Nlumibih, ‘Centrifugal Roof Extialster. . . , . . .
Quantity Unit Price Fastor Tolal
“Instaliation 400 x $4,137.90 % 08588 = $3;,900.37
. Demalition 400 % 510034 % /8589 = §684'85
User ibte: P84 axhaust fans EF-26, 27, 98,24

22 x97" Base, Diredt Drive, C §4594.22

$483.18
! : CBgetr Total
Installation a0 stiosd Bigses = $483.18
of' urb adaplor required forthis item;{4) + (8) 23 34 23.00:0007

© For 12’ Roof Ou

‘Categoryl: HVAC _
98 23 34 23 00.0008 0514° EA  ForBackdraft Dampsr Add o ' 520161
" Guantiy UntPice  Facr ' Toial

Instaiatian. 400 $B48B 0.3588 = $201:61

‘Categoryt: HVAC o
99 2334 23 000008 0520  EA

installation
Categoryt: HVAC _
100, 23 34 23 00 0010 EA 174 HP, 1,556 CENIAR 114" Slatic Pressiife, 18" X 18"8

Alurminum; Centrifugal Rool Exhauster
© Quantty Unlt-Price:
installztion 2000 % SMeAE «
Dencltiion: 280 x $169.84 x
:Usei Note; D4:(E-7)

Categoryl: HVAC e e
107 23 34 23 000010 0507 EA For12" Réaf Curl, Add
' Cuantty | DntPriga Fagor Total
Instaltation, g0 x §1a5E 0.5589 $232:57
Aser Note: Curb adapterngeded

£}

Categoryl: HVAC § . L »
102 23 34 23 00:0040 6818 EA  ‘ForBackdreft Damper; Add o §126.65
T Quantty. Unit Price. T T Toml
Instaltation 200 % §74.89 % 65

@i
o s
i
"

Categoryl: HVAC
103 23 34,23 000010

EA" ForDatiper Motor, Add ' 520018
o © 7 UniePricer Fastor T Total
$200.18

"

Tnstallation 2 % 08589

Category1: "HVAC

iPricé Proposal Detail - CSI Paga 140122
112812017



‘Category1: '

Job Order Number:
Job Order Title:

051462.00
DOC Restroom: Exhaust Fan Replacemerits

Rec#  CSI Numbor

104 23 34 25 000070

Categoryl: HVAC

|23 - Heating, Ventilating,

Mod.

UOM __Dascription

L Total

U4 HP, 1,556 CEM At 1/4" Stalic Pressure, 19° x 19" Bage, Balt Drive,
_ Alumin_um,-‘ﬂemﬂfu__gal Roof Exhauster

U $1104827

Usor Note:

Instalation
Deémafitian

UnitPres  Factor

$‘I,01 13 ' '0;8:539 B
§169;84 % 0:8580 =

4,15,46, 17,84, 35, 8

08 11 exhausi fans EF-8;-9,4

Total

§9,628.64

$1,804.63

105 23 34 23 600010

User Nate:

- EA For 12" Roof Curb;Add

$1.27945

Uit Price ' Fagter
$135:39 x 0.B580. =

Quantity
Instaliation THeo  y

Clrb adapter needed

Total

$127945

0813,

EA  ForBackdraft Damipsr, Add

$707.55

Unit Price
$r4de x

Quiantity’

Installafion: oo % 0588 =

107 23 34 23 |

Categoryt: HVAC

" Ea ForDamper Mator, Add

“Factor
0.8589° =

Unit Price
§116.62

Quaniity
Instaliation .00 i

“Total
%1,100.87

108" 23 34 2% 0000

Categoryl: HVAG

User Note: -

“Tnstallation - of200 %
“Défrolition 42,00

" x 22" Base, Bell Drive,

EA /3 HB, 1,986 CFM Af 14" Slatic Pressure; 2!
AIun‘iinuh}-,-Cént'ﬁfugal Reéof Exhalister

Quantity Ehnit uce ' “Ff.ac't'gf
31146 o
X 371608 ¥

D5 Foraxhaustfans (E-1, £-3, E-4)

08689 =
08588 =,

109 23 34 23 000011

HVAC

0508

User Note:

EA For12* Reof Giith, Add

‘Installafion 2200

UnitPrice Faictar
§14084 % 0.8589 =

Qdiantity

Gurb adapter nesded

Total
$2:657:51

Cafegoryl: HVAC:

{23 00 0014

0514

EA ForBackdraft Damper, Add

$1;&o;’.ss

Factor
08569 =

UnitPrice
1‘5‘5351,8'8 X

“Quantity
Instaliation 22000 i

11 2334 23 000011

‘Categoryl: HVAC

0520

EA.  ForDamper Molor, Add

‘Unit Price i Factof.
$iresz % 08589 =

Cuaritty
instajlation. 1200, %

Piice'Proposal Detall - C8l

Page 15 of 22
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Job Order Number:
Job Order Title:.

051462.00
DOC Restroom Exhaust Fan Replacements

€8l Continues.,

Rec# _GS Number

Categoryi: HVAC

Mod,

oM

onditisning (HVAC)

Description’

12 HP,

Aluminum, Centrifugal Roof Exhausier

43 GFM.At 1/4" Static Pressure, 22° x 22" Base, Belt Drive,

Ling Total

$6,055.86

InstaBation

MUaer Note:.

‘Demualition

24(E)

Qualitity
4,00 X
400 x

¢

" Unit Price
$1.508.13
$257.65

Fagtor
;B8589

0.B5BY =

\ Total '
$6,171.02
$884.54

113 23 34 23 000012

Gategoryl:: HVAC

ot 13 Raof Curb, Add

$483.18,

iristallation

User Notes;

Curd.adaplor neadad

Quantity
400 x

Uniipries
$14064

Factor
“H,8589

ZTo'!',a'I'
$453.78

14 3334 23 00'0pi2

‘Catégory1: HVAC

0514

EA

$29161

Ingtaflation

Factot:

685089

" Total
$2g1.81:

115 12334 23 000012

Categoryl: HVAC

0520

For Damper Motor; Add

Installation

Quisaritity
4.00.

Unit Frice.
$11652 %

Fatfor

0:8589 :

*fof.a"t_.
3400.32:

116 2384 23 000012

Categoryl; HVAC

EA

HP

2,945, CEM AVA4" Static Froseurs, 82°x 22" Base, Bell Drive,
. Aluminues, Centiifigal Roof Exhaiister

$3,027.99

User Note: -

Installation:
Deinalition

Quantity
200 iy
200 *

Unit Price
515505,13 i
$257.55 &

{E8, E:18)

Facior

0.8589

08589 =

Total

‘§2,588.51

$442.42

17 23 34 29 000012

Category1: HVAC

0508

EA

For 12" Racf Curb, ABd

$241.69

Installation

ity
200 o«

Fator
0.8580

Total
$241.58:

118 23 34 .23 .00.0012

Categoryl: HVAC

0514,

‘EA

For Backtiraft Dampet, Add

$145.81

Installation

Quantity
200 x

Uit Pricé,
§84.88

Facter
0.8588. *

Fotal
$145.81

119 23 54 23 000012

Categoryt: HVAC

‘For Damper Motor, Add.

$200:18

fnstaliation

Quantity
200 b

" Unit Prics:

factor’

£0:8588

“Total
$200.16

.{?ﬁbé.Pgopoéa_l.D_'e_ial! -G8l

Page 1&of22
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Pri yosal Detail - S| Continues..

.._i_qb:O'rﬁ" l"'fN_ur'nber: 05“62“{5@
Job Order Title: DOC Regtroom: Exhaust Fan Replacemerits

23 - Heating, Ventilating, And Air-Conditioning {H\
20 23 34 23 00DGA4 BA  HP Pressure; 34° x 34" Base, Belt Drive, Aluminun;

Rec#  CSiNumber ] UOM  ‘Descrption - ' - Line Total

. Quanfity Unif Pricg Factor Total
Installation , 2000 $2,592.66 0.8588 = $4,350.60
Demolition 200 ¥ 8 X 58569 .= $684:85
UserNote: “D4 Require for trie Noriti/Soulh Eqilipment fogrii. (E-1

¥

Quanity Unit Price Factor
Installation 200 % $i7738 ¥ Diaseg =
User Nete: ‘Curb adaptor needed

25 o0oot4: 0510 EA  Fori?

Categoryl: HVAC _ |
122 23-34 23 DOOOI4 0516 EA For Backdiaft Daripér, Add _ _ B193.87

" Quantity “Unit Price TRadar  Total

Jristafiation” 200 x 11288 x 0.8689 = :$193.87

Categoryl: HVAC
123 23734 23 000014 0830, EA

*For.Damper Motor, Add ' ) " ga00.48
" Quaniity Unit Price Factor. Total
insiallation 200 % $116:52 .x 0.8580. = $200.16

Categoryl: HVAC e . .
124 23 84 23 000014 EA 1 HP, 8157 GFM AL 114" Static Pressure; 54" x 34" Base; Beli Drive, Aluminum; $7,553:18
Gentrifugal Roof Exhiauster e . :
Quantity UnitPrice. “Fgtar
instaliation 00 x $2,532.:68 0588y =
Dermolition 300 x $398.68 x 08589 =
‘UserNote: D82 -Perithouse Fan s EF-41, 42,43

14

Categoryl: HVAC . _ L ‘ .
125 23 34 23 000074 0816, EA For 12! Roof Curb, Add §457.08
. auantly Uni:Price Factor T Tatal '
Installation 300 x 7138 08569 = $457.08
User Note: ssurb.adapfer

Categoryl: HVAC : _
" 426" 23 34 23 00 0014 0818 EA ForBakdraf Damper, Add ‘ $290,81
' . " Quantiy Unli Brice . 7 Factar Total
Anstallation 300 i $112.88. % 08588 = $290.81

Categoryl: HVAC
127 23 34 23 000044

EA  For Damipérfiotor, Add $300,24.
Quantity Unit Price Faicter - “Total B
Anstallation 300 x 11652 x 6,858¢ = $a00.24

Categoryi: HVAC

“Subtotal for 23 - Heating, Ventilating, And Air-Conditioning (HVAC): T $254,595:44

‘|26 -Electrical

Price Piopogs| Détail -~ CSi Pagg17 of 22
1420712017



'Price Propiosal Detall - GSI Cont

Job:Order Nomber:  051462.00

Job Order Title:

~ DOC Restroom Exhaust Fari Replacermenits

Roc#  CBI Numbior

26 ~ Electrical '_
458 26 01 201

Caitegory1: Electrical

Mod,

UOM  Description

User Note:

Lack GulTag-Out Local Dlscannecl

“Fadtor
0.8588

Quantity Unit Price
100 x §21.41 &

k4

BymFori1 Fans

Total

$198.45

129 26 01 '20 000002

User Noter

EA  LockOuiTagOutlocael Disconnect

5B52.73

‘Installation
‘D5 Ong per fan

ﬁuantigy UnitPriee
Bo0 ¥ $21H x

=
oF
o
@
©

"

“Total
$652.73

ategoryT; Electrical
130 2801 20 0

‘Categoryt: Electrical

j 0to2

User Note;

" BA Lack OubTag Ouf Locdl Discannect

72528

Fagtor
68569 -

Quantity Unit Price
4000 oy $2H %

installafion

‘B6 Dne per fan =40

78t 26701 20 000002

Usier Note:

$471:42.

EA.  Lock OutTag Out Local Disconnest
' Quintity Uriit Pice:
26,00 sMAT x

Factor
0.8589 -

il

hstallatioh
D4 Qne-per fan;

Total
$471.42

Category1: Electiica

AJserNote:

MLF  #10AWG Cable - Typs THHN-THWI, 600 Vol Gopper, Singfe Solid, Flaced In
Cohiduit . ' .

§o87.141

Unit Price.
i$689.04° 0.8589: =
8268.72 ¥ 0:8588 =

10LF/each x 40 fans= 1200.LF)

Quantity. Fagtor
installation 1200 x
Dérckiisn 1200 %

DB Replace Copperwire from seivice witch.to fan (3 9

28k

Categoryt: Electrical

User Note;

NLE #10 AWG Cable - Typs THHN-THWN, 600 Vot Capper, Single:Salid, Placed In
Conduit

‘Demolition L T

UnitPfice Factar
$680.01 x 08589 =
$208.72. % 0.8589 =

D4 Replace copper wiring from service switch tofan (3 wires x 10.LF/8ach x 26:fans = 760 LF)

Quanfity
Instattation nrs oy

Total
$461.60
$180.03

434 26 05 19 160264

Category1: ‘Electrical

User Noté:

MLE  #10:AWG Cable - Type THHN-THWN, 600 Volt Gopper, Single Solld Piaced in
Conduit ‘

898,40

Fattor
.0,8589 '
"0,8589 -

Unit Price

Installation 108 x $689.01 x
Demotition 108 x $268.72 x
‘D5-Replace-copper wire from -service switch:to fan (3 'wires %10 LF/each x:36 = 1080 LF

“Quiantity

LI

i

“Total
$638.13
EyZihrd

‘Price-ProposalDetall - CSl
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Joh Order Number:
Job Order Title:

151462.00

estroom Exhatst Fan Replacements

Rec#  C8)INumbsr

26 - Electrical
'135 26 05 19 16.0264

Category1:' Electiical

Mod,

UserNote:

‘UoM scription.

A BWE Cable - Type THHN-THWN, 806 Volt Copper, Single Solid, Placed In
2Conduit .

827146

‘Installation
Denoltion
:G_:Vm' Rn’a_plaa’ce‘w!ring fromiservice switch to fan.(3:wires'x 10 LF/each %11 fang = 330 LF

Faclor
0.8589 =
OB5RE =

Unit Price.
$686.01 &
$26872 %

Guatitity
033 X
033 x

Fotal
$195.29
7647

136 .26 05 33 130730

Catégory1:. Electrical

UserNote:

EA 1/2" Electrical Metallic Tubing (EMT) To Flexible Condult Coiy

Quantity “Unlt Price
Istallation §00  x H10A7
Deamoiition: 6.90 8297 x
D4:(2 adapters pereachfan)x 3.56.

197 2605 33 130720

Categoryl: Electrical

User Note;: B52

EA 12! Electrical Metallic Tubing: (EMT) Te Flexible Conduit Coripression Adapter

Quantity UnitPrice Fiictor

Instaflation 2200 x BI04 x oiBsEs =
Derpliion 200 27 x 08589 =

perfanx 11 =22

8192

$52.34

188 26 05 33 130720

Categoryt: Electrical

User Note:

172" Electrical Metallic Tubing (EMT) To Flexibia.Conduit Gompression Adapter.

$314.20

Guaniity Unit Price Factor

Instailafion: 2B.00° i #1047 % 0:8589. =
Derintition 2800 x $277 x 08588, o

ﬁﬁ-ﬁa’d&}'ﬁt‘eis perfan =14.% 2=28

Total
$244.88
$686.82

139 26 05 33 130720

Category1: Electrical

User Note:

A 1/2" Electical Metallic Tubing (EMT) To Blaxible Gondult Gompression Adapter

824451

© Quantity Unit Price: " Factor
2200 x $1097 % 0,8589 =
2200« 8277« 08588 =

Ingtallation
Demoalition
Gym 2 perfan x 11 =22.

140 26 05 33 13.2489

‘Categoryd: Electrical

User Note:

EA  13/8"Flexible Stesl To Electrical Mataliic Tubing: (EMT) Coupling

g

Quaritity Unit Price Factor
instayiation 5200 x %088 x 0,6566
Damolition 5200 x $270 ¥ 0.8589. =
D62 couplings perfan =26 x 2= 52

Total
$306.30
$120:58

141 £6:05 33 132489

Category1: Electrical

User Note: D

EA 308" Flaxible Stes) To Electrical Metallic Tubing:(EMT) Coupling

$410.85

Quantity Uit Price Factor
50.00 % $5.86 P 08589 =

‘atallation:
ficitior 50,00 * B2 % 05580 =

Dermoltion

. :.“[E‘o%a!

529460

$115.95

Price Proposal Detall - CS1
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‘Price Propasal Detail <CS1 Continues..

sob QrderNumber:  051482,00
Job Ordef Titte: POC: Restroon

Exhaust Fafi Replacements.

Rec# CSINuniber .. Mod, M Description

26 - Electrical L , _..' .
142 26 0548 132489 EA 318" Flexible: Steal To Electical Metallic Tubing (EMT) Couplifig
o Quantity Unit Prices: ‘Faitlor

‘Installation 00 x $6.86 x 08589 & $274.03
Bemolition 4800 $270 % 0:8508 = 10668

User Note: ‘D412 couplings pereagh:fan) x.23 = 46
Categoiyt: Electrieal
143 2605 B3 00DI6T

EA 1'HP.AC Mofor Thifes Phass, 480.Volt MotorEqulgmnt, Conriection, Termination $952.08"

UnltPrice  Fdctor i Total

$T022 % ‘08589 = $663.43
$3161 g 08589 = $208,65

UserNote:: ‘D5 Fan elecirical disconnection and re-connaction:far 11 fans motars: (3 Phass):
Categoryl: Electrical

144 26705 B3 .DOOIET EA  1HPAC Motar Threé Phase; 4
And Rotation Tesiﬂfng;l _ _
“Quantity Fagtdr Tota!
instattation: 200 x ; : G8588 $120.62
Demolition 20 «x $31.81, 08588 = $54,30

1UsEr Noter: Gym Fan disconnection and re-conneclion for-2 far me r_s:-ﬁ;:_i Phasg)

alt Motor/Equibiiart, Gonnection, Temsnation $174.92

Categoiyi: Electrical
145 26 05 8% 00 0187 EA : foloi/Equipment, Connection, Termination 51,224.47

Fagtor ' “Total
; 2:3588 $844.37
% {5080 $au40

installation 14,0
Bemolition TA00  x _
Usér Notei D8 Fan disconneation and fe<connection for 14 meto

1

: Electrical

148 26 05 83 00 0167 BA 4 HP AC Motor Thres Phase, 480 Vol{ Motorl

sAnd: Rmaﬁon-'?:esting_ .
Quaniity c#

: 300« 042 ¥ 0.8589

sDemlifion B0 x $3181 % 08589

User-Note; D% Fan-électrical disctnnection and re-connectionfor:3molois (3 Phase);

ert, Connection, Termip_a"dqh_‘ $262.39

Factar: Toial
$180.94
$81.45

Ga yl: Electrical

147" 28 05 83 00167 ' EA 412 HP'AC And Less Single Phase, 126-Volt Mblor/Equipment; Connection, $1,656.50°
Ferminalicn And Rotation Testing )
Quantity Unit Price Fagtor
Indlaliation 2800 & $48.62 5 0.6589 =
:Demslition 2800 x $2108 % ‘D,8588 =
User'Note; D6 Fan'disconiection and re-connection for 26 wistors!d phase.

Categoryt:. Electrlcal

Price Proposal Detall-+ CS}. ' ) o - Page 20 6f 22
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I Continue:

Price Proposal Defall - ¢

Job Order Numiber:  0571462,00:
dob Order Title:. DOC Réstroom Extialist Fan Replademants

BT —

Reck  GsiNumber Mod, UOM.  Description _ _ B Ling Total

26.- Electrical . i . . .
148 26 05 ‘83 000187 EA /2 HP-AC AndLess Single Phase, 12
Termination.And Rotation Tes!mg . . .
‘Cuantity Uni Factdr: Totat
z linstallafion 2600 ¥ §48.62. x. 0.958¢ = $1,043.99
Dereliticn 2500  x $21d 08888 = 45284

User Note: D5 Fan:gfectrical disconinection and re connection for 25 tang riokrs {1 Phase)

MotoEquipment, Cormection, §1,468.63

v1:. Electrical

And Less Singla Phiase, 120 Vol MatorEquipment; Conneslion, $4,376.80
And Rotation Testing

149 28:05 83 0U0187 EA

“Uniit Price Factor ' “Total
X $4882 x 08889 = $960.47
X $21.08 ¥ 085898 = 416,43
Ye-canreclin for 23 motars (1 Phase)

Instailation
Deiriolition
UserNote:. D4 Fan electrical disconfeit

‘Categoryl: Electrical
160 . 12605 83 Q00187 S OEA

g EH ngle Phass, 120 Vozt Motar.'Equlpmenl Gonpeclion; 1$536,78
. Tarmmat:on And Rﬁiaimn Tasting. .

Quantily. - Uit Price Factot Total
tiistallatior 900 % 44862 0.8589 $375.84
Darfiolitisr 800 $21.08 ¥ 0:8589. $162:85

User Note:; Gy Fan distdnnection and ré-cofisétion f6r'e '

oryl:  Elegtrical

8 '8 16 -00 0005 EA 30 Amp, Fused Disconnect Switch, NEM
i Phase; 2 Palg
Qusantity .
Installation: 200 % $20048 x 0:8589
i 2,00 x $84.30 x 08589
ach fan {3.phese)

‘Heavy Duty, With Fuses, 240 Vot  gedaao

“Fagtor o fo!éi- .
$498.49.
144,81

1

B

‘User Note: Gym Seivice switch/discanniect raquired fo
Categoryt: Electrical =~~~
162 26 28 48 oogoos  EA

Fused Disconnact Switch, NENAY, Heavy Duty, With Fuses, 240 Vo, ' §7,076.28

41,Phasé;2 Pole,_
Quaitty " UhitPrice Fagtor: Total

‘fhstaliation 200 x 525019° » 10,8589 $5,483.37
‘Demlition 2200 % 584:30 -0.8589 $1602.02
Usir Note: ;D4 Service Swilch/disconnect Requited Tor Each Fan {1 Phass) -

Catagory1: Elestrical

457 26 28 16 000005 EA 30 Amp, Fusied Disconiiect Switcl, NEMA'Y,
1 ‘Phase. 2 Pole
Quantity

Heavy Duty, With Fuses, 240.Voll $6,382:89

Factor Tolal

Instaliation W00 x '0,8589 = $6:480.35
Demoliton /OOy 08589 = ¥1,882,54

Usei Nate: D8 Service Switchidisconnectrequired for sach fan {1 phase)
Categoryt: Electrical

Price Proposal Detail -G8l
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posal Detail - €8I Contifiiies.,

051462.00 -
DOC Restroom Exhaust Fan Replacements

Mod. . UGM  ‘Descrption

454 26 26 18, 000005 EA

1.Phiase, 2 Pole

80 Aviip, Fuised Disconnedt Swifh, REMA 4, Heavy Duly; With Fiisss, 240 Vit

Line Total

§8,041.24

" Quantity U ‘Factor
Istaliation 2500 x: §2004% % #8589
‘Demelition 205 x B30 % 08569
UserNote: - DS Seivice switchfdisconnect feguired for each fan {1 phase)
;- Electrical ” '

156 .26 28 16 00'0030 EA
‘3 Phase

30 Amp, Fimed Disconnect Switch, NEMA', Heavy Duty, With Fuses, 660 Voli;

$2.344.52

Quantity tnit Prica Faclor:

ingtallafion 400  x

Deimolition: 400 %

\sar Nota: ‘D4 Service Switchildisconnect Reguired for EachiFan:(3 Phate)

‘Category1: Elettrical

$53812 % 0.8589 =
4884 x ‘08588 =

Tolal

$1.841.89

§602.42

30 Amp, Fused Disconnect Switch, NEM/
3 Phaseé

156 126°38 18 1000030 EA.

{,/Heavy Duty, With Fuses, 800°vol,

$5.274.71

Factor
0:8589: -

Quaniity,

Instaliation X

Dempblitions - £.00. x
‘Ussriiote: Gy Service witchVdiscannect tequired for edch fan (1

Gategory1: Electrical

08508 -

$1.130.48°

Tﬁ? 26 28 16 00 60D ————
"3 Phase

30-Amp, Fussed Disconnect Switch, NEMA,1, Heavy Duby; With Fuses, 600V,

$6,446.87

Quanilly Uit Price ) Faetor:

Installation 00 & $530.42 ¥ 0.8589

Demokition 100, % $146.24 0.6580
UserNote; D5'Servics svitch/disconiect réquired for sach fan (3 phass)

Categoryt: Electrical

0

Total
$5,065.21
$1,58166

458 26 25 48 000030
3.Phase

30 Amp, Fused Disconnect Switeh, NEMA 1, Hoavy Duty, Wit Fuses, 600 Vo, -

$8,308:41

Quantity Unit Price Fastor
JInstallation 14.00 X $638.17 x 08580

‘Demiolition 1400 x

User Note: ;BB Seivice SWitélydisconniact required for sach fan:(3 phese)

Categoryt:- Electiical

§146:24  x 0.8589

$6,446:63
$1,758.48

Subtotal for 26+ Electrical:

$60,907.01

Proposal Total

T 'h}s: proposal total represents the corract total fordhe; proposal. Any discrepancy;betwean line folals,.
subotals and thé proposaliotal Is dieie reunding of te finetotals anid suib-totals.

‘The Percent of NPP. o this Proposal: 0.00%

$420,349.26

Price Praposal Detail - CSI.




Job Order Contract

Work Order Nuniber: 05146200

DOG Restroom Exfiaust Fan Replacements

Work Order Title:

JCQntractor. Cook Ceunty Auturnn'

Construction Services,.1ng;
Date:.

Dacéfnber 02,2017

the abave Work OF

ef This. estlmate is submltted w1th our ﬁnal Wark Ord'_._

Beontractors and material Suppliers proposed for
dgal in the: aimount ol $420;349.26,

¢ontractor Biles

Trade

MAW/SEE § Y59t Project

| Action Methanical

d labor forexhaust
facements.

i ingtall ventlation £

$200,000:00 |

H0.00° 0:00%

1 At Genstruction Services, Ine
with replacement of exhaust

ud

‘Methnical Work associated. -

40.41%

Sharten Electio Company

R_e]il_g__c'erjza‘zils

Elecirical work for ExhaustFan . 8

550,500.60°

©s000°

Tradies« §:Subgontractor; M: Material Supplier
M/WBE's - M} Nitiority: W Wobnen; N: Nari-M/WBE

Total MBE Subconiractor Participation Scheduled
Total MBE Suppllar Participation Schiediled

Total WBE: Subconiractor Participation_Scheduled
Total WBE Supplier Participation Scheduled
Total SBE Subcontractor Participation Schedulad
Total SBE Supplier Participation Scheduled

$0.00

$000
§169,849.26
50,00

$0.00
$0.00

0:00%
0.00%
40.41%
0.00%
6:00%

0.00%

$420,349.26

$0.00
0.00%

$169,849.26-
40.41%

Total MW/SBE Participation Scheduled’

U 50M

$168,849.26

(Goritractor) Project Manager

40.41%

$169,849.26 40.41%

MBE Total
WEE Total

SBE Tofal

Sibeontractor and MWSBE Estimate

Page 1 of1
120272017



CGook Counly
Office of Planiiing & Policy
69 WwWashington

Chicago, IL. 0602 . ,
Date: December 02,2017

A Definflions and Disiosure Requlrements
%, Asusedherdin e tem “Conlraclo’ means-a persan oranilly whe'has any conlmet leass with iha Touty of Gl
‘2. Pursdatlo Execive Ordler 07-favery oily contractand faase must be decompantaed by & discibstes slatement Provitina cerlahi nfomiation and allomneys, Topbylsls;
atcoimlants, consltanits, sibcontrasiers und aihir parsons .

'3, “The.Coftractor Is pdt fatjiited lo’dlsgtbse_erh_pidys‘es:who Bre pald solely Jlyobigh thes Coriesictor's reguiar peyroll

Tself undartakes 1o flluance any| Togiclativ.or adminigiralion acliin, or o)
L isla!ive aradmlniatrairﬁa aallon

Contraclor heraby cerifies g follews:.

1. This Dlsclosura-relgios 1o the foliowirg iranastiion:

2. Project namio: 05145200 DOG Fidsirogty Extiajé{ Fan Replacements
B, Namof Conlritelor; Gook Counly - Autumn Cinshistlion Servicas, e,

EACHAND: EVERYaiicmay tabibyl; Goraultarit, subconiracior, or.ather parson talaiad of an!rcipatecl 10 b ralahiad by i Conlracter with faspioek 1o

o mnﬁeahorfwﬂh {hacon Yslad bistow,
.(altachaaﬂlonalpagasiln . ) » . o _ ‘
R HBE Relatlonship: (FEE(Indicate
i‘;i';{g:: | WEE (attornay jobbylst,.  whether paid
Neme R , _otNen | eubcortractorstc) ¥ _orestimated
Shaden Eledtric Campany: T etois: Baliers - Subcontractor ! $50,500,00" Es,
Chicago, IL, 80817 Nen
Aglion Mechanical 3042 Hoffman Courl o Subcontraclor 00,00 Est,
o b oyeryests ] oA _ L
| Autumn Construgiion Services, ino | adeEissntiower Lane Soiith wag - Suliconteactor ‘ $160,540.26 Est.
, ‘ o v i OO, L — i - :
CHECICHERE IF ND SUCH PERSONS HAVE BEEN RE ﬂ&_i_u‘e_u ORARE ANTIGIPATED 7O BEREFAINED__X

4., Tha'Coliaslor ﬁnd&mlﬂnds and-agreasihet | cl!y may rety o tha Information pfn\dded herainand thal providing any false lnwmptn%eof inacéurancs information
shall consibiule da[aull uridder the caniracl y resull In termination-of the contract ok [aase:

5, The Coilracler undsrslands and: agress thal inany chse.In'which hie Caniraelor I vncérial whilhe a dlSsldsure Is fequived urider the Exdcutive ordar, the Canlratted
must offtior ask the ¢lly whelhef distloguise 1o reiiired or maks the.latlosuis;

Under.ine Panallies of pasiny:; Leeiy hat i exacule Wl Disclosure onbehalf of the Conkastar thal the information discloged nereln fa frue and

comp[ale dnd Hal o retavaa! [ni'omallon hi

UM 12/04/2017
Slgnature ) Bate
_Susan Nelson ‘ ?resiplen‘t‘-
'Néme‘('r_ype or P | Tills
Subséribed s svorn t0-befare nie * VAN
A o dayor Decomher g0 17 T LA?JFFI?A{@E?LT

STATEOFILLIN )
Qﬂsxﬂnss 012 o

“Disglosure Statomant




mm.sszmagzwzagmm‘s; {chesk Terappropriate eh

Bnd&aﬂP;optséf is & certified MBE.ar WBEHin. -[f'so, sfask oapy of curentLetier of Corfficalion

niurs Agreémen‘f ﬁleatly;‘ 'cnbing i é 7
fentureAtfidavit—~available oriing aty

BldderPropussr is nof & certfied MBE
ﬁlrecﬁy i ndtsclly in the pefsranteof

Doliar Ameunt Paricipation:s__ 169,849.26

pemnfﬁmunwpamapamnm‘d .

“Lafter of lnlerit attashait
¥Gutrant Latterof Certifioation affachggﬁ

MBEMWEE Bl o
Address .

Email;_

Gt Persai; e e PR

Diollar Amout Parislpstion:$ e

Peroest Amisiiit of Parisipation: _ , R,

“Léﬂemf fnten!alta‘ 16l ' [N

M/WBE Utilization Plan - Farm. 1 Reviseds01/29/2014



MBEMWBE LETTER OF IMTENT FORM 2

MWBE: F!rm Auturnn Construction Services, Ine, . Clfying Agency: ity a? Chicago )

Cetllicalion Explrallon Dale; . 11/01/2022
Ethiilelly; Caucasian .

BidiProposalfContact f 1555: 14475-MC-SBE.

'C°ma‘;l-?amm ‘$u§ar_]:_ji}{e_lzsq_l:a‘,;:.:__ STREET,

Addess: 449 Eisenhower Ln South

CliyiSlate: _Lombard, IL Zip;,_ 60148

Phone; 630-588-0585 Fax; 630-588-9586

Emélk susanunels .--
Patipalion: | X |oect [ indirect .
"Will the MWBE firnt be slibcontracting any of the goods or services of this contract fe: ariotier irm?

l:l No | X |Yes~Pisas altach explanation. Proposed Subconiractor(s): Sharlen;Ei-ectrsc Company, Action iﬁ!éehantcai. HVAC

The undersigned MWBE is prepared to provide the following Commadifies/Services for the above named Projec
ihors §paca Is nesded fo fully deseribe MAVBE Fln's proposed saope olwork sridlor oymenl Sehotule, eliach sddilional §

Mechanical work associated with exhaust fan repia.cemep_ts

Indlicate the DollarAmount; Percentane, and the Terims of Payiment for the ahove-descritied Commiadifiasf Services:

. ‘5.1,59_;8.49«25

THE UNDERSIGNED PARTIES AGREE:that this LLetter of Intent will bgcome & binding Subconicact Agresment for e above
work, conditionsd upon (11 the Biddei/Proposer's recelpt of a slaned conlract ffom the Gounly of Cook _risunecf

Subcaniraclor remal wilh il relovant gredenilals, cudes. ordinences and slalutes reguired by'C lor équ
Colinty; -and the Stal BE/WBE fim for the.above work. The Undersigned Parlles do alse at they
did not alf el signalu 6! iogurhent unll &l araas urider Desor) ptfon of Sendcaf Supply and FeefCost were completad.
$ignaiure (wwea) R — signatu_ré;_(P;fE; dedar?Proposerj —

Susan Nelson . . Susan Nelson
PintName Print Neme:

Autuimn Canstruction Servlces, e, Autumn Canstruction Services; Inc.
Flrm-Namg T FimName

_ 12/4/20_17 . - 1244/2017

Date Dale

Subseribad and sworn before me

this ;4th day of_Decernber 2047,

-Subscribed and sworn befors me

this 4th_dayof December 2017

OFFJCIAL SEAL
: LAURA L'SCHMIDY

- NOTARY PUBLIC -STATE OF ILLINOIS. $
3 MY I‘OMMISSION EXP!RE‘E PMQ ‘

& _.v RN, LB o oy e MW;\ﬁJ\RéVI Ed. 1!29[’14




DEPARTMEN

GITY OF CHICAGO

NOV> 2 200

We are pleased to infarm you that Autumn Construction Services, Inc. has been
usiness: Enterpnsa ("w E") by the C{ty ‘of Qh cago

conﬂfmmg your certlﬂcation' -;suéh !etters wili no koﬂger be i?s'
we Tequire you to be even more dlIfgent in fillng your. annual _
days before your’ annual anniversary date.

; Your ﬁrms annual No-

rémember, 'you‘ have affirmative d -G
to the date of expiration. ailure ‘to file. yeur annual No~Change Affldawt may result in

the suspension-or rescission of your certification.

Your firm's five year certification will exp:re on 411,
to file for regerification 60 days prior to the
Therefore, you must file for recertification by 9

Itis important to note 'that you alseghave an ‘ongoing affirmative duty to notify the City of
own of your-firm, or any other fact affect;ng yourf‘f'rm s

wnarshlp or ownershlp s_'__.cture change of business operatlon 'gmss racelpts and mr

tlmeEy notlca of such changes may result ;.:i th_e suspenszcn or :
certification. Inaddition, you may be liable forcivil: penaltles under Chapter 1-22 "Fafse

Claims”, of the Municipal Code of Chicago.
121 NORTH LASALLE STREET, ROOM 806, CHICAGOTLLINOIS 60602

and 11!’!!2021 Piease,

e City with;:




Autumn Construction Services, Inc. NOV -9.200 Page 2 of 2

Please note ~ you shall be deemed to have had your cerlification lapse ‘and will be

ineligible to participate as:a WBE if you fail to;

File your-annual No-Charnge Affidavit within the required time period; )
Provide financial or wother records requested pursuant to an audit within the

required time petiod; o o
e Notify the City of any changes:affecting your firm's certification within 10 days of
:8uch change, or |
¢ File:your recertification within-the required time period.

Please be reminded of your contractual obligation to ‘cooperate with the City with
respect to. any reviews, audits or investigation of its -contracts and affirmative action
programs. We strongly encourage you to assist us in malntaining th
programs by repx H :
General at chicagoinspectorgeneral.org, or 866-IG-TIPLINE (866-448-47

4).

Be advised that if you or your firitt is fotind to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. in
addition to ahy other penalty imposed by law, any person who krowingly obtains, or
knowingly assists another in obtaining .a contract with-the Gity by falsely representing
the individual or entity, or the individual or entity assisted Is guilty of a misdemeanor,
punishable by incarceration in the courity jail for a périod not to exceed six months, ara
fine of not less than $5,000 and hot more than $10,000 or both.

Your fitm's name will be listed In the Gity's Directory of Mincrity and Women-Owned

Business Enterprises In the specialty area(s) of:

NAICS Code(s): i | | - -
236220 Construction Mahagement, Commercial and Institutionat Building
238220  Mechanical- Contractors:

541330  Engineering Design Services

541620 Environmental Consulting Services

Your firm’s participation on City contracts will be credited only toward Women-Owned
Business Enterprise goals in your-drea(s) specialty. While your-participation on City
contracts is not limited to-your area of specialty, credit toward goals will be given only
‘for work that 1s self-performed and providing a commeércially useful function that is done
in‘the approved specialty category, ‘

Thank you for your interest 'in the City’s Minority and Women-Owned Business
Enterprise (MBEM/BE) Program.

Sincerely,

Integrity of ‘our
ing instances or suspicions of fralid or dbuse to the City's Inspector’

L

4
w
i

i
i
i
}5&
e
fi
%
1
¢
i



Confract #: 1555-14475-MC-SBE186
Job Order #: 051462.00

TraBlddarPioposer/Raspondsiit (“he Gong ") will Foll cgmpleﬁa«arfd amufe%ﬂdsnbmian mmtﬁﬁaﬂnn af -
8 sLItaftFotn | fttreack o et Rugueet ‘

| Au%nzed Gﬁniact.gu%n miéaa

Eém:apariy Hodress 45 Eis ,nhﬁawerianen : ﬁufh
E@nnm&or)

x WWV?;”"‘*’“’“?’Q?“‘* Fa"fﬁsnwsasugs&s | a_saa-gssﬁ

The subnontract documents wifl mmrpﬁra%e all: requirarients ot ¢
The guncqntra@mul i g ey hi Dbt
oth : Sith

Ing,

Vetgion §.0:



Contract #: 1555-14475-MC-SBE16
Job Order #: 051462.00

The BidderProposer/Responds
Bubcortracter/So
ghuaﬁﬁw’t A The

‘u mnimctériﬁuﬁpléerf Ron ﬁrabirea
| &1 ""‘suftant‘ .

$2§B Q@(} ﬁa

nifast dwerdedio: ihﬁ Fontrachor: a&app[lcable
sdtant from 1 t_ﬁmg its progress o any
il ¢ . This disclostire: s
nees reliaved rm‘ ftsr mibilities and
k. This-fokn does not approve
tratt ap| MBEWBE Utilization Plan. Any

| Plafi /must bs submitied to the Office of the

Yersion 1.0



Contract #: 1555-14475-MC-SBE16
Job Order #: 054162.00

=) will fully complete and executs and:subrit an ldenfifioation of

sultaninrm (“iSF““)wtfh e*ash Bid, Requestfnrlﬁmpﬂsﬂi ind Requdst for

! ete the ISF forsach Bubeonifractor, Supplierar Subconsultantwhich
thal i anges in the ufilization of Subsentractors,

Sotiteactor must file & u;ada"ted 18R,

| ?6@5% a”” Lﬁméafd;jL ams

e ‘é&éﬁ%ﬁgﬁaﬁa
| Gompletion Dates Eﬁﬁﬁ
ntaéfez e

S Contracie Signature.

Herdlon 1.0



o - -

~ Intial Reviewer: - Final Reviewer: RFP / CONTRACT REVIEW LOG

L .
Contract #: 1555-14475-MC SBE16 Project Description: 2016 JOC PROGRAM
Requisition #: 10000042457
Vendor Name: AUTUNMN CONSTRUCTION SERVICES
INC. i :
Department: |CAPITAL PLANNING AND POLICY |Department Contact: [SEAMEAH LLOYD
Contract Phone: . | |Contract Email: |sEAMEAH.LLOYD@COOKCOUNTYILGOY
Date Req. Rec'd: 03/13/18 Bid Opening: Board Approval: | __Yes _No
Date to Buyer: 03/13/18 Pre-Bid Meeting: Board Meeting:
Date to User for Review: Recommendation Letter Rec'd: Item Number:
Date Singed-off Rec'd: Compliance Letter Rec'd: Fact Sheet for CPO:
Advertisement Date:

Contract Term: - Renewal QOptions: __Yes No # Years

Contract Amount: $

Date intials Notes

03/13/18 €)  |ASSIGNED AND GAVE TO LILLIAN.

2y ) | Regrent TSF _$rom 740
T

/)
i - . [
5/L5 X /84{’» TSF - WO Send 4n E’)H‘ﬁ)

B | P

oy Pt
#Ho 10— e lleni o] palpn A4 epo

= !




»

Date Intials Notes
yxs'
-




(=3

Carolynn Jones (Procurement)

From: * . James Fitzpatrick (Procurement)

Sent: - Monday, March 12, 2018 4:52 PM

To: Carolynn Jones (Procurement); Jacqueline Taylor (Procurement)

ce: Alesia Hawkins {Procurement); Cho Ng (Procurement); Danuta Rusin (Procurement);

Lillian Lee (Procurement); Barbie Flock (Procurement)

Subject: - Req assignments for 3/13

Carolynn+/ Jacqueline,
Please complete the following req assignments:

1. 10000038619 to Donna as a new contract using 1855-17209
10000041076 to Donna as a new contract using 1855-17275
10000042765 to Donna as a JOC W/0 under 1555-14475-GC1

- 10000042457 to Lillian as a JOC W/O under 1555-14475-MC SBE16
10000042458 to lLiilian as a JOC W/0 under 1555-14475-MC5
6. 10000042241 to Barbie as a new contract using 1884-17305
Thanks! -
lames Fitzpatrick
Operations Analyst ‘
Office of the Chief Procurement Officer
118 N. Clark St —Room 1018

S

LU

312.603.1490

4

&
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Printed Requisitions Raport

Repeort Date:

rage 1oLt

12-MRR-2016 13:32

cce {PL)
Report Barameters
Requisition Numbers From :; 10000042457
To : 10000042457
CCE (PL) Printed Requiasitions Report Report DPate: 12-MAR-2018 13:32
Faga; 2 of 2
Requisgition: 10000042457 Preparar: LLOYD, SEAMEAH M
Requisition Type: Purchase Requiaitien Approver: MANNING, EARL
Creation Date: 07-MAR-:H Currency; USD
Descripticn: Project ID: 23402 DOC Exhaust Fan Repl
Note To Approver:
Notes:
Line Line Type Item Rev Category Descriptien Unit Quantity/Amount Unit Price Line Amount
Need By Source
Reguester Date Urgent Type Saurce
1 Goods . 72120000 JOC Work Order DOLL 0.01 b3 9.01
LLOYD, SEAMEAK M Supplier #051462.00 Amount
8441, 366.72
18000042457 - - - -
Diatributicns: .01 Allocated To Account: 11569.1031.17825,560106.00000.00000
Justification:
Note To Approver:
Notes: Attachment is not a Text format
Total! a,01

Previpus Approvals:

Sequence Date Approver Action Note
1 07-MAR-19 LLCYD, SEZAMERH M Submit Joc Package
2 12-MRR-18 MANNING, EARL Approve

Approval Action {Cirele One):

Forvard

Approve Reject

Forward To:

Note:

Signature:

http://cegprod.ccounty.com/OA_CGI/FNDWRR.exe?temp_id=1354023783

3/12/2018



Capital Planning)

Eric;Davis {Capital Planning)

Ta: Seameah Lioyd (Capital Planning)
Subject: Reallocation request < 23402 DOC Exhaust:Fai
Attachments: Trahisfer Request - 23402 DOC Exhaust F;

vReplacement

Seameah\e

needed, to supplement the $404,695 currently shown'in Oracle for this project. | have attached a.copy of the

spreadsheet and'this email to the package.

Deputy Director, Department of Capital Platining.and.Pelicy




‘Project Nanie

.wiﬂmnﬁﬂwum

Amount

79 New _ua:mm“ro.“.

1

[ 33667192

‘Project Name- .

. .

:2340%

. FOREIV Vi - Exhaust Ban Replacement:

Project Type.

S36,671.72.




BUREAU OF HUMAN RESOURCES
VELISHA L. HADDOX
BUREAL CHIEF

118 North Clark Street, Room 840 @ Chicago, Illincis 60602 @ (312) 603-3300

TO: COUPE member unions (See attached list)
TONI PRECKWINKLE VIA EMAIL
PRESIDENT
Cook County Board FROM: ‘BHR — Labor Relations
of Commissioners
RE: Notification Pursuant to Extension Agreement
RICHARD R. BOYKIN
1st District .
DATE: March 15, 2018
DENNIS DEER
2nd District

Pursuant to the Extension Agreement hetween the Coalition of Unionized Public Employees
JERRY BUTLER (COUPE) and the County of Cook, you are hereby notified that the County intends to undertake
3rd District the following construction work:

STANLEY MOORE
4th District DOC Restroom Exhaust Fan Replacements
DEBORAH SIMS This work will be performed under the Job Order Contracting Agreement referenced above with
Sth District

Autumn Construction Services, Inc. The General Contractor intends to use a subcontractor(s) three (3)

subcontractors for this project. The name and address of the contractor and subcontractor(s) are as
EDWARD M. MQQDY

6th District follow:
JESUS G. GARCIA GENERAL CONTRACTOR
7th Distrct Autumn Construction Services, Inc.
LUTS ARROVO JR 449 Eisenhower Lane South
8th District Lombard, IL 60146
PETER M. SILVESTRI Sub-Contractors:
Sth District . .
Autumn Construction Services, Inc.
BRIDGET GAINER 449 Eisenhower Lane South
10th District Lombard, IL 60146

JOHN P. DALEY

Action Mechanical, Inc.
11th District

3042 Hoffman Court

JOHN A. FRITCHEY Dyer, IN 46311

12th District
. Sharlen Electric Company
LARRY SUFFREDIN 9101 S. Baltimore

13th District Chicago, IL 60617
GREGG GOSLIN

14th District Please contact Phyllis Woods, Labor Liaison Officer at 312-603-5290 if you have any questions or
concerns. Procurement Awarded Contracts can be found at the following link:

TIMOTHY O, SCHNEIDER .
www.cookcountyil.gov/procurement.

15th District

JEFFREY R. TOBOLSKI Cc:  Shanncn Andrews, CPO
16th District .
Margaret Angelucci
SEAN M. MORRISON Michael Leyden

17th District

$ Fiscal Responisibility § Innovative Leatle

Transparency & Atcountability & Improved Services



First Name

~John
Don
Harrison
Thomas
Joe

loe
John
John
John
Larry
Mark
Michael
Mike
Paul
Ramon
Ray
Terry
Terry
Thomas
Bill
Tom

Ryan

COUPE MEMBER UNIONS

tryanjr@carpentersunion.crg

jrinehart265@vyahoo.com

iriel@boilermakersone.org

Larry.McNiff @iwlocal63.com

mtierney@ualocail30.org

paul.wende@iwlocal63.com

ramonw®teamsterslocal700.com

tvshannon46@yahoo.com

Last Name E-mail Address

Valone ivalone@iuec?.com
Finn dfinn134@gmail.com
Mailey . hmailey@pf597.org
Ryan, Jr.

Healy joeh@local1092.0rg
Rinehart

Manley opcmiaS@sbceglobal.net
Riel

Spiros baid7@aol.com
McNiff

O'Donnell local830@aol.com
Tierney

Lowery MLOWERY@bacadcl.org
Wende

Williams

‘Suggs raysuggs@aol.com
O'Brien tobrien@local150.org
Shannon

Gavin tgavin@ualocall30.o0rg
Mangin local17bill@gmail.com
Ryan _ubclocall?:@aol.com
Kelly

ryan.kelly@iamdistrict8.org

Company

Elevator Constructors, Local 2
Local 134, IBEW
Pipefitters, Local 597
Carpenters

Local 1092

Painters

Plasterers
Boilermakers
830,27, & 14
Ironworkers

830

Plumbers

Bricklayers
Ironworkers
Tearnsters 700
Sheet Metal Workers
Operating Engineers
Bricklayers
Plumbers

Insulators
Carpenters

1AM, 8



BACHGROLUND CHECHKLIST

(LB-CO 'PQTRACT@R COMPLIARCE VERIFICATIOR

T N
@ ", =
[
COOK COUNTY OFFICE OF THE CHIEF PROCUREMENT OFFICER

Vendor Mame: 4 L{WZL&ANL /ﬂ ﬂm M M
-_J Sole Source Q Cuotes g Reference Contract B Contract D RFP D RFG Mo, / T 6‘5//(’4%% 17(%; Zé,
System for Awsrd M ng ('%Mj https://www.sam. gov/portal/public/SAM/ . .

1. Tage
Date searched: 5 lq ](é Resulis pribt-gut attachied

City of Chrcago Debarred !:isﬁz S L

2.

f

Uendm‘ Name‘ : (b(\a/\’axﬂ/\ m.e, C/C) "..f" ~ / /

Q&gle Source @Qu@ma @ﬁ@?@?@m@t@m @@@ﬂﬁﬁa@f: Cﬁ P}F@ @ mﬂqﬁg@, / é@ S_V¢% 7 J MC ‘S%/Q

1. Bystem for Award M ﬁa‘ DS: nhenn :
A . %@amtmmeaga

Date sesrched:

2. City of Chicago Debarred List
tp://vwww.citvofchicago org/cityfen fde pis/dps/ provdss/comg/sves/debarred firms list.html
Date searched: 3 \ 2 \% Resus print-out attached @




Contract #: 1555-14475-MC-SBE16
Job Order #: 051462.00

pp ne”rérsn

11| ! ot
J‘Lgéﬁ i fha uﬂllzatlon of. ﬁfﬁ,g uts

__@RFPfﬁFg No . 1556-14475-MCSBE16

" Avfthorized Contact for

Submntractﬁrﬁéuppheﬂ &_fsan N&?Jsﬂn
| Subconsultant: .

id Is responsible
&d changes, rmw‘ibmns or mo
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Contract #: 1555-14475-MC-SBE16
Job Order #: 051462.00

Hant Form.

} il iy mmn!gfe and execuls and submit.an fdenﬁmatm of
} with Bid, Berjuest for Praposel, and Requs ]
: ach Subcon meial‘,«Suppher orSubcoi I’ténfwhinh
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cume:ais will Tﬁddrporate &l regiiirs
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“that the Contractar s fiot
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/ mns or mod;ﬂcatiansm:t & eont

1210412017

Version. 1.0




Contract #: 1555-14475-MC-SBE16
Job Order #; 054162.00

% sl Bty com;a
withlaach B8
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actor, Supp iar i fitant which
frie utilization of Bt
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fitractor muist file an ugzdaied ISF.
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; a'ded orsubsfitute: '

; @g bﬁﬁb’ ﬁd[éé%ﬂé Ei‘semhbwer}.ane Sorith
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‘act awarded toithe: an’fraqtor az:applicable.
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SAM Search Results
List of records matching your search for :

Search Term : autumn* construction* services*
Record Status: Active

! Autumn Construction Services, Inc. Status:Active

DUNS: 001191506

+4: " CAGE Code: 5PH34 DoDAAC:

Expiration Date: Feb 21

, 2019 Has Active Exclusion?: No = Debt Subject to Offset?: No

Address: 449 EISENHOWER LN S

City: LOMBARD
ZIP Code: 60148-5706

State/Province: ILLINOIS

Country: UNITED STATES

March 14, 2018 4.07 PM

hitps:/Avww.sam.gov/ Page 1 of 1



SAM Search Results
List of records matching your search for :

Search Term : action* mechanical*
Record Status: Active

[|ACTION MECHANICAL, INC. Status:Active

DUNS: 608902177 +4: CAGE Code: ONXV3 DoDAAC:

Expiration Date: Jan 10, 2019 Has Active Exclusion?: No Debt Subject to Offset?: No

Address: 1856 LOMBARDY DR
City: RAPID CITY State/Province: SOUTH DAKOTA
ZIP Code: 57703-4130 Country: UNITED STATES

March 14, 2018 4:08 PM ‘ hitps:/fanew.sam.gov/ ' Page 1 of 1



SAM Search Results
List of records matching your search for :

Search Term : sharlen* electric*
Record Status: Active

No Search Results

March 14, 2018 4:08 PM . https:/fwww_sam.gov/ Page 1 of 1
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PROCUREMENT SERVICES

We are the contracting authority for the procurement of goods and services for the City of
' Chicago

List of Debarred Firms and Individuals

MENU

Debarred Firms and individisals
AUTUMN CONSTRUCTION SERVICES
ENTITY/INDIVIDUAL ' STREET ADDRESS © QT §STATE

Totals:

Entities, individuals or both are subject to debarment. The following list provides info regarding
entities or individuals, date of debarment, length of debarment and cause. Lifetime debarment
pertains to individuals, permanent pertains to entities. In addition, this list also identifies
individuals and entities that are ineligible to do business with the City pursuant to Section 1-23-
020 of the Municipal Code. Data is updated as needed.

(/content/dam/city/depts/dps/DebarredFirms/DebarredList0711.2.pdf)

View current PDF list of debarred firms and individuals

https://www cityofchicago.org/city/en/depts/dps/provdrs/comp/sves/debarred firms listhtml 3/14/2018
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PROCUREMENT SERVICES

We are the contracting authority for the procurement of goods and services for the City of
Chicago

List of Debarred Firms and Individuals

Debarred Firms and individuals
ACTION MECHANICAL
ENTITY/INDIVIDUAL STREET ADDRESS CiTY %STATE

Entities, individuals or both are subject to debarment. The following list provides info regarding
entities or individuals, date of debarment, length of debarment and cause. Lifetime debarment
pertains to individuals, permanent pertains to entities. In addition, this list also identifies
individuals and entities that are ineligible to do business with the City pursuant to Section 1-23-
020 of the Municipal Code. Data is updated as needed.

i,

(/content/dam/city/depts/dps/DebarredFirms/DebarredList0711.2.pdf} § A

View current PDF list of debarred firms and individuals

https://www.cityofchicago.org/city/en/depts/dps/provdrs/comp/sves/debarred firms list.html 3/14/2018
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PROCUREMENT SERVICES

We are the contracting authority for the procurement of goods and services for the City of
Chicago

List of Debarred Firms and Individuals

MENU

Debarred Firms and Individuais

SHARLEN ELECTRIC CO
ENTITY/INDIWIDUAL STREET ADDRESS CITY %STATE

Entities, individuals or both are subject to debarment. The following list provides info regarding
entities or individuals, date of debarment, length of debarment and cause. Lifetime debarment
~ pertains to individuals, permanent pertains to entities. In addition, this list also identifies
individuals and entities that are ineligible to do business with the City pursuant to Section 1-23-
020 of the Municipal Code. Data is updated as needed.

(/content/dam/city/depts/dps/DebarredFirms/DebarredList0711.2.pdf) E A

| View current PDF list of debarred firms and individuals

https://www.cityofchicago.org/city/en/depts/dps/provdrs/comp/sves/debarred firms list.html 3/14/2018



